

令和5年度 花粉発生源対策促進事業

花粉発生源植替え標準単価表

岩手県農林水産部森林整備課

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,205,461	1,241,624	1,326,007	1,362,170	1,422,443	1,458,607	1,494,771	1,579,153	1,615,317	1,675,590
1,100～		1,239,337	1,276,517	1,363,270	1,400,450	1,462,417	1,499,597	1,536,777	1,623,531	1,660,711	1,722,678
1,200～		1,273,215	1,311,411	1,400,536	1,438,732	1,502,393	1,540,590	1,578,786	1,667,911	1,706,108	1,769,768
1,300～		1,307,091	1,346,303	1,437,800	1,477,012	1,542,367	1,581,580	1,620,792	1,712,289	1,751,501	1,816,856
1,400～		1,340,968	1,381,197	1,475,064	1,515,293	1,582,342	1,622,571	1,662,800	1,756,668	1,796,897	1,863,945
1,500～		1,374,845	1,416,090	1,512,329	1,553,574	1,622,317	1,663,562	1,704,807	1,801,046	1,842,292	1,911,034
1,600～		1,408,721	1,450,982	1,549,593	1,591,854	1,662,290	1,704,552	1,746,814	1,845,424	1,887,686	1,958,122
1,700～		1,442,598	1,485,875	1,586,857	1,630,135	1,702,265	1,745,543	1,788,821	1,889,803	1,933,081	2,005,211
1,800～		1,476,475	1,520,769	1,624,122	1,668,416	1,742,240	1,786,534	1,830,829	1,934,182	1,978,476	2,052,300
2,800～	アカマツ	1,815,241	1,869,698	1,996,765	2,051,222	2,141,984	2,196,441	2,250,898	2,377,965	2,432,422	2,523,184
2,900～		1,849,117	1,904,590	2,034,028	2,089,502	2,181,958	2,237,431	2,292,905	2,422,343	2,477,816	2,570,272
3,000～		1,882,994	1,939,483	2,071,293	2,127,783	2,221,932	2,278,422	2,334,912	2,466,722	2,523,211	2,617,361
3,500～		2,052,377	2,113,948	2,257,614	2,319,186	2,421,804	2,483,376	2,544,947	2,688,613	2,750,185	2,852,804
4,000～		2,221,760	2,288,412	2,443,936	2,510,588	2,621,676	2,688,329	2,754,982	2,910,505	2,977,158	3,088,246

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,239,459	1,276,642	1,363,404	1,400,588	1,462,561	1,499,745	1,536,929	1,623,691	1,660,875	1,722,848
1,100～		1,273,335	1,311,535	1,400,668	1,438,868	1,502,535	1,540,735	1,578,935	1,668,068	1,706,268	1,769,935
1,200～		1,307,213	1,346,429	1,437,934	1,477,150	1,542,511	1,581,727	1,620,944	1,712,449	1,751,665	1,817,026
1,300～		1,341,089	1,381,321	1,475,197	1,515,430	1,582,485	1,622,717	1,662,950	1,756,826	1,797,059	1,864,113
1,400～		1,374,966	1,416,214	1,512,462	1,553,711	1,622,459	1,663,708	1,704,957	1,801,205	1,842,454	1,911,202
1,500～		1,408,843	1,451,108	1,549,727	1,591,992	1,662,434	1,704,700	1,746,965	1,845,584	1,887,849	1,958,291
1,600～		1,442,719	1,486,000	1,586,990	1,630,272	1,702,408	1,745,689	1,788,971	1,889,961	1,933,243	2,005,379
1,700～		1,476,596	1,520,893	1,624,255	1,668,553	1,742,383	1,786,681	1,830,979	1,934,340	1,978,638	2,052,468
1,800～		1,510,473	1,555,787	1,661,520	1,706,834	1,782,358	1,827,672	1,872,986	1,978,719	2,024,033	2,099,557
2,800～	アカマツ	1,849,239	1,904,716	2,034,162	2,089,640	2,182,102	2,237,579	2,293,056	2,422,503	2,477,980	2,570,442
2,900～		1,883,115	1,939,608	2,071,426	2,127,919	2,222,075	2,278,569	2,335,062	2,466,880	2,523,374	2,617,529
3,000～		1,916,992	1,974,501	2,108,691	2,166,200	2,262,050	2,319,560	2,377,070	2,511,259	2,568,769	2,664,618
3,500～		2,086,375	2,148,966	2,295,012	2,357,603	2,461,922	2,524,513	2,587,105	2,733,151	2,795,742	2,900,061
4,000～		2,255,758	2,323,430	2,481,333	2,549,006	2,661,794	2,729,467	2,797,139	2,955,042	3,022,715	3,135,503

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

① 労務税抜き

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,273,457	1,311,660	1,400,802	1,439,006	1,502,679	1,540,882	1,579,086	1,668,228	1,706,432	1,770,105
1,100～		1,307,333	1,346,552	1,438,066	1,477,286	1,542,652	1,581,872	1,621,092	1,712,606	1,751,826	1,817,192
1,200～		1,341,211	1,381,447	1,475,332	1,515,568	1,582,628	1,622,865	1,663,101	1,756,986	1,797,222	1,864,283
1,300～		1,375,087	1,416,339	1,512,595	1,553,848	1,622,602	1,663,855	1,705,107	1,801,363	1,842,616	1,911,370
1,400～		1,408,964	1,451,232	1,549,860	1,592,129	1,662,577	1,704,846	1,747,115	1,845,742	1,888,011	1,958,459
1,500～		1,442,841	1,486,126	1,587,125	1,630,410	1,702,552	1,745,837	1,789,122	1,890,121	1,933,406	2,005,548
1,600～		1,476,717	1,521,018	1,624,388	1,668,690	1,742,526	1,786,827	1,831,129	1,934,499	1,978,800	2,052,636
1,700～		1,510,594	1,555,911	1,661,653	1,706,971	1,782,500	1,827,818	1,873,136	1,978,878	2,024,195	2,099,725
1,800～		1,544,471	1,590,805	1,698,918	1,745,252	1,822,475	1,868,809	1,915,144	2,023,257	2,069,591	2,146,814
2,800～	アカマツ	1,883,237	1,939,734	2,071,560	2,128,057	2,222,219	2,278,716	2,335,213	2,467,040	2,523,537	2,617,699
2,900～		1,917,113	1,974,626	2,108,824	2,166,337	2,262,193	2,319,706	2,377,220	2,511,418	2,568,931	2,664,787
3,000～		1,950,990	2,009,519	2,146,089	2,204,618	2,302,168	2,360,697	2,419,227	2,555,796	2,614,326	2,711,876
3,500～		2,120,373	2,183,984	2,332,410	2,396,021	2,502,040	2,565,651	2,629,262	2,777,688	2,841,299	2,947,318
4,000～		2,289,756	2,358,448	2,518,731	2,587,424	2,701,912	2,770,604	2,839,297	2,999,580	3,068,273	3,182,760

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,307,455	1,346,678	1,438,200	1,477,424	1,542,796	1,582,020	1,621,244	1,712,766	1,751,989	1,817,362
1,100～		1,341,331	1,381,570	1,475,464	1,515,704	1,582,770	1,623,010	1,663,250	1,757,143	1,797,383	1,864,450
1,200～		1,375,209	1,416,465	1,512,729	1,553,986	1,622,746	1,664,002	1,705,259	1,801,523	1,842,780	1,911,540
1,300～		1,409,085	1,451,357	1,549,993	1,592,266	1,662,720	1,704,992	1,747,265	1,845,901	1,888,173	1,958,628
1,400～		1,442,962	1,486,250	1,587,258	1,630,547	1,702,695	1,745,984	1,789,272	1,890,280	1,933,569	2,005,717
1,500～		1,476,839	1,521,144	1,624,522	1,668,828	1,742,670	1,786,975	1,831,280	1,934,659	1,978,964	2,052,806
1,600～		1,510,715	1,556,036	1,661,786	1,707,107	1,782,643	1,827,965	1,873,286	1,979,036	2,024,358	2,099,893
1,700～		1,544,592	1,590,929	1,699,051	1,745,388	1,822,618	1,868,956	1,915,294	2,023,415	2,069,753	2,146,982
1,800～		1,578,469	1,625,823	1,736,315	1,783,669	1,862,593	1,909,947	1,957,301	2,067,794	2,115,148	2,194,071
2,800～	アカマツ	1,917,235	1,974,752	2,108,958	2,166,475	2,262,337	2,319,854	2,377,371	2,511,577	2,569,094	2,664,956
2,900～		1,951,111	2,009,644	2,146,222	2,204,755	2,302,310	2,360,844	2,419,377	2,555,955	2,614,488	2,712,044
3,000～		1,984,988	2,044,537	2,183,486	2,243,036	2,342,285	2,401,835	2,461,385	2,600,334	2,659,883	2,759,133
3,500～		2,154,371	2,219,002	2,369,808	2,434,439	2,542,157	2,606,788	2,671,420	2,822,226	2,886,857	2,994,575
4,000～		2,323,754	2,393,466	2,556,129	2,625,842	2,742,029	2,811,742	2,881,454	3,044,117	3,113,830	3,230,018

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

① 労務税抜き

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,341,453	1,381,696	1,475,598	1,515,841	1,582,914	1,623,158	1,663,401	1,757,303	1,797,547	1,864,619
1,100～		1,375,329	1,416,588	1,512,861	1,554,121	1,622,888	1,664,148	1,705,407	1,801,680	1,842,940	1,911,707
1,200～		1,409,207	1,451,483	1,550,127	1,592,403	1,662,864	1,705,140	1,747,416	1,846,061	1,888,337	1,958,797
1,300～		1,443,083	1,486,375	1,587,391	1,630,683	1,702,837	1,746,130	1,789,422	1,890,438	1,933,731	2,005,885
1,400～		1,476,960	1,521,268	1,624,656	1,668,964	1,742,812	1,787,121	1,831,430	1,934,817	1,979,126	2,052,974
1,500～		1,510,837	1,556,162	1,661,920	1,707,245	1,782,787	1,828,112	1,873,437	1,979,196	2,024,521	2,100,063
1,600～		1,544,713	1,591,054	1,699,184	1,745,525	1,822,761	1,869,102	1,915,444	2,023,574	2,069,915	2,147,151
1,700～		1,578,590	1,625,947	1,736,449	1,783,806	1,862,736	1,910,093	1,957,451	2,067,952	2,115,310	2,194,240
1,800～		1,612,467	1,660,841	1,773,713	1,822,087	1,902,711	1,951,085	1,999,459	2,112,331	2,160,705	2,241,329
2,800～	アカマツ	1,951,233	2,009,769	2,146,356	2,204,893	2,302,454	2,360,991	2,419,528	2,556,115	2,614,652	2,712,213
2,900～		1,985,109	2,044,662	2,183,619	2,243,173	2,342,428	2,401,981	2,461,535	2,600,492	2,660,046	2,759,301
3,000～		2,018,986	2,079,555	2,220,884	2,281,454	2,382,403	2,442,973	2,503,542	2,644,871	2,705,441	2,806,390
3,500～		2,188,369	2,254,020	2,407,205	2,472,856	2,582,275	2,647,926	2,713,577	2,866,763	2,932,414	3,041,832
4,000～		2,357,752	2,428,484	2,593,527	2,664,259	2,782,147	2,852,879	2,923,612	3,088,655	3,159,387	3,277,275

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,375,451	1,416,714	1,512,996	1,554,259	1,623,032	1,664,295	1,705,559	1,801,840	1,843,104	1,911,876
1,100～		1,409,327	1,451,606	1,550,259	1,592,539	1,663,005	1,705,285	1,747,565	1,846,218	1,888,498	1,958,964
1,200～		1,443,205	1,486,501	1,587,525	1,630,821	1,702,981	1,746,278	1,789,574	1,890,598	1,933,894	2,006,054
1,300～		1,477,081	1,521,393	1,624,789	1,669,101	1,742,955	1,787,268	1,831,580	1,934,976	1,979,288	2,053,142
1,400～		1,510,958	1,556,286	1,662,053	1,707,382	1,782,930	1,828,259	1,873,587	1,979,354	2,024,683	2,100,231
1,500～		1,544,835	1,591,180	1,699,318	1,745,663	1,822,905	1,869,250	1,915,595	2,023,733	2,070,078	2,147,320
1,600～		1,578,711	1,626,072	1,736,582	1,783,943	1,862,878	1,910,240	1,957,601	2,068,111	2,115,472	2,194,408
1,700～		1,612,588	1,660,965	1,773,846	1,822,224	1,902,853	1,951,231	1,999,609	2,112,490	2,160,867	2,241,497
1,800～		1,646,465	1,695,858	1,811,111	1,860,505	1,942,828	1,992,222	2,041,616	2,156,869	2,206,263	2,288,586
2,800～	アカマツ	1,985,231	2,044,787	2,183,754	2,243,311	2,342,572	2,402,129	2,461,686	2,600,652	2,660,209	2,759,471
2,900～		2,019,107	2,079,680	2,221,017	2,281,590	2,382,546	2,443,119	2,503,692	2,645,030	2,705,603	2,806,558
3,000～		2,052,984	2,114,573	2,258,282	2,319,871	2,422,521	2,484,110	2,545,700	2,689,409	2,750,998	2,853,647
3,500～		2,222,367	2,289,038	2,444,603	2,511,274	2,622,393	2,689,064	2,755,735	2,911,300	2,977,971	3,089,090
4,000～		2,391,750	2,463,502	2,630,925	2,702,677	2,822,265	2,894,017	2,965,770	3,133,192	3,204,945	3,324,532

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

① 労務税抜き

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,409,449	1,451,732	1,550,393	1,592,677	1,663,149	1,705,433	1,747,716	1,846,378	1,888,661	1,959,134
1,100～		1,443,325	1,486,624	1,587,657	1,630,957	1,703,123	1,746,423	1,789,723	1,890,755	1,934,055	2,006,221
1,200～		1,477,203	1,521,519	1,624,923	1,669,239	1,743,099	1,787,415	1,831,731	1,935,135	1,979,452	2,053,312
1,300～		1,511,079	1,556,411	1,662,186	1,707,519	1,783,073	1,828,405	1,873,737	1,979,513	2,024,845	2,100,399
1,400～		1,544,956	1,591,304	1,699,451	1,745,800	1,823,048	1,869,396	1,915,745	2,023,892	2,070,241	2,147,488
1,500～		1,578,833	1,626,197	1,736,716	1,784,081	1,863,022	1,910,387	1,957,752	2,068,271	2,115,636	2,194,577
1,600～		1,612,709	1,661,090	1,773,979	1,822,361	1,902,996	1,951,377	1,999,759	2,112,648	2,161,030	2,241,665
1,700～		1,646,586	1,695,983	1,811,244	1,860,642	1,942,971	1,992,369	2,041,766	2,157,027	2,206,425	2,288,754
1,800～		1,680,463	1,730,876	1,848,509	1,898,923	1,982,946	2,033,360	2,083,774	2,201,406	2,251,820	2,335,843
2,800～	アカマツ	2,019,229	2,079,805	2,221,151	2,281,728	2,382,690	2,443,267	2,503,843	2,645,189	2,705,766	2,806,728
2,900～		2,053,105	2,114,698	2,258,415	2,320,008	2,422,663	2,484,257	2,545,850	2,689,567	2,751,160	2,853,815
3,000～		2,086,982	2,149,591	2,295,680	2,358,289	2,462,638	2,525,248	2,587,857	2,733,946	2,796,555	2,900,904
3,500～		2,256,365	2,324,055	2,482,001	2,549,692	2,662,510	2,730,201	2,797,892	2,955,838	3,023,529	3,136,347
4,000～		2,425,748	2,498,520	2,668,322	2,741,095	2,862,382	2,935,155	3,007,927	3,177,729	3,250,502	3,371,789

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,443,447	1,486,750	1,587,791	1,631,095	1,703,267	1,746,570	1,789,874	1,890,915	1,934,218	2,006,391
1,100～		1,477,323	1,521,642	1,625,055	1,669,374	1,743,241	1,787,560	1,831,880	1,935,293	1,979,612	2,053,478
1,200～		1,511,201	1,556,537	1,662,321	1,707,657	1,783,217	1,828,553	1,873,889	1,979,673	2,025,009	2,100,569
1,300～		1,545,077	1,591,429	1,699,584	1,745,937	1,823,190	1,869,543	1,915,895	2,024,050	2,070,403	2,147,657
1,400～		1,578,954	1,626,322	1,736,849	1,784,218	1,863,165	1,910,534	1,957,902	2,068,429	2,115,798	2,194,746
1,500～		1,612,831	1,661,215	1,774,114	1,822,499	1,903,140	1,951,525	1,999,910	2,112,808	2,161,193	2,241,835
1,600～		1,646,707	1,696,108	1,811,377	1,860,778	1,943,114	1,992,515	2,041,916	2,157,186	2,206,587	2,288,922
1,700～		1,680,584	1,731,001	1,848,642	1,899,059	1,983,089	2,033,506	2,083,924	2,201,565	2,251,982	2,336,011
1,800～		1,714,461	1,765,894	1,885,907	1,937,340	2,023,063	2,074,497	2,125,931	2,245,943	2,297,377	2,383,100
2,800～	アカマツ	2,053,227	2,114,823	2,258,549	2,320,146	2,422,807	2,484,404	2,546,001	2,689,727	2,751,324	2,853,985
2,900～		2,087,103	2,149,716	2,295,813	2,358,426	2,462,781	2,525,394	2,588,007	2,734,104	2,796,718	2,901,073
3,000～		2,120,980	2,184,609	2,333,078	2,396,707	2,502,756	2,566,385	2,630,015	2,778,483	2,842,113	2,948,162
3,500～		2,290,363	2,359,073	2,519,399	2,588,110	2,702,628	2,771,339	2,840,050	3,000,375	3,069,086	3,183,604
4,000～		2,459,746	2,533,538	2,705,720	2,779,512	2,902,500	2,976,292	3,050,085	3,222,267	3,296,059	3,419,046

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

① 労務税抜き

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,477,446	1,521,769	1,625,190	1,669,513	1,743,386	1,787,709	1,832,033	1,935,454	1,979,777	2,053,649
1,100～		1,511,322	1,556,661	1,662,454	1,707,793	1,783,359	1,828,699	1,874,039	1,979,831	2,025,171	2,100,737
1,200～		1,545,200	1,591,556	1,699,720	1,746,076	1,823,336	1,869,692	1,916,048	2,024,212	2,070,568	2,147,828
1,300～		1,579,076	1,626,448	1,736,983	1,784,355	1,863,309	1,910,681	1,958,054	2,068,589	2,115,961	2,194,915
1,400～		1,612,953	1,661,341	1,774,248	1,822,636	1,903,284	1,951,673	2,000,061	2,112,968	2,161,357	2,242,004
1,500～		1,646,830	1,696,234	1,811,513	1,860,917	1,943,259	1,992,664	2,042,069	2,157,347	2,206,752	2,289,093
1,600～		1,680,706	1,731,127	1,848,776	1,899,197	1,983,233	2,033,654	2,084,075	2,201,724	2,252,146	2,336,181
1,700～		1,714,583	1,766,020	1,886,041	1,937,478	2,023,207	2,074,645	2,126,082	2,246,103	2,297,541	2,383,270
1,800～		1,748,460	1,800,913	1,923,306	1,975,759	2,063,182	2,115,636	2,168,090	2,290,482	2,342,936	2,430,359
2,800～	アカマツ	2,087,226	2,149,842	2,295,948	2,358,565	2,462,926	2,525,543	2,588,160	2,734,266	2,796,882	2,901,244
2,900～		2,121,102	2,184,735	2,333,212	2,396,845	2,502,900	2,566,533	2,630,166	2,778,643	2,842,276	2,948,331
3,000～		2,154,979	2,219,628	2,370,476	2,435,126	2,542,875	2,607,524	2,672,173	2,823,022	2,887,671	2,995,420
3,500～		2,324,362	2,394,092	2,556,798	2,626,529	2,742,747	2,812,478	2,882,208	3,044,914	3,114,645	3,230,863
4,000～		2,493,745	2,568,557	2,743,119	2,817,931	2,942,619	3,017,431	3,092,243	3,266,805	3,341,618	3,466,305

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,511,443	1,556,786	1,662,587	1,707,930	1,783,502	1,828,846	1,874,189	1,979,990	2,025,333	2,100,905
1,100～		1,545,319	1,591,678	1,699,850	1,746,210	1,823,476	1,869,835	1,916,195	2,024,367	2,070,727	2,147,993
1,200～		1,579,197	1,626,572	1,737,116	1,784,492	1,863,452	1,910,828	1,958,204	2,068,748	2,116,123	2,195,083
1,300～		1,613,073	1,661,465	1,774,380	1,822,772	1,903,426	1,951,818	2,000,210	2,113,125	2,161,517	2,242,171
1,400～		1,646,950	1,696,358	1,811,645	1,861,053	1,943,401	1,992,809	2,042,218	2,157,504	2,206,913	2,289,260
1,500～		1,680,827	1,731,251	1,848,909	1,899,334	1,983,375	2,033,800	2,084,225	2,201,883	2,252,308	2,336,349
1,600～		1,714,703	1,766,144	1,886,173	1,937,614	2,023,349	2,074,790	2,126,231	2,246,260	2,297,702	2,383,437
1,700～		1,748,580	1,801,037	1,923,438	1,975,895	2,063,324	2,115,781	2,168,239	2,290,639	2,343,097	2,430,526
1,800～		1,782,457	1,835,930	1,960,702	2,014,176	2,103,299	2,156,772	2,210,246	2,335,018	2,388,492	2,477,615
2,800～	アカマツ	2,121,223	2,184,859	2,333,345	2,396,981	2,503,043	2,566,679	2,630,316	2,778,802	2,842,438	2,948,499
2,900～		2,155,099	2,219,751	2,370,608	2,435,261	2,543,016	2,607,669	2,672,322	2,823,179	2,887,832	2,995,587
3,000～		2,188,976	2,254,645	2,407,873	2,473,542	2,582,991	2,648,660	2,714,330	2,867,558	2,933,227	3,042,676
3,500～		2,358,359	2,429,109	2,594,194	2,664,945	2,782,863	2,853,614	2,924,365	3,089,450	3,160,201	3,278,119
4,000～		2,527,742	2,603,574	2,780,516	2,856,348	2,982,735	3,058,567	3,134,400	3,311,342	3,387,174	3,513,561

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

① 労務税抜き

搬出材積300m3以上、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,545,442	1,591,805	1,699,986	1,746,349	1,823,621	1,869,984	1,916,348	2,024,529	2,070,892	2,148,164
1,100～		1,579,318	1,626,697	1,737,249	1,784,629	1,863,595	1,910,974	1,958,354	2,068,906	2,116,286	2,195,252
1,200～		1,613,196	1,661,591	1,774,515	1,822,911	1,903,571	1,951,967	2,000,363	2,113,286	2,161,682	2,242,342
1,300～		1,647,072	1,696,484	1,811,779	1,861,191	1,943,544	1,992,957	2,042,369	2,157,664	2,207,076	2,289,430
1,400～		1,680,949	1,731,377	1,849,043	1,899,472	1,983,519	2,033,948	2,084,376	2,202,043	2,252,471	2,336,519
1,500～		1,714,826	1,766,270	1,886,308	1,937,753	2,023,494	2,074,939	2,126,384	2,246,422	2,297,866	2,383,608
1,600～		1,748,702	1,801,163	1,923,572	1,976,033	2,063,468	2,115,929	2,168,390	2,290,799	2,343,260	2,430,695
1,700～		1,782,579	1,836,056	1,960,836	2,014,314	2,103,443	2,156,920	2,210,397	2,335,178	2,388,655	2,477,784
1,800～		1,816,456	1,870,949	1,998,101	2,052,595	2,143,418	2,197,911	2,252,405	2,379,557	2,434,051	2,524,873
2,800～	アカマツ	2,155,222	2,219,878	2,370,744	2,435,400	2,543,161	2,607,818	2,672,475	2,823,340	2,887,997	2,995,758
2,900～		2,189,098	2,254,770	2,408,007	2,473,680	2,583,135	2,648,808	2,714,481	2,867,718	2,933,391	3,042,846
3,000～		2,222,975	2,289,664	2,445,272	2,511,961	2,623,110	2,689,799	2,756,489	2,912,097	2,978,786	3,089,935
3,500～		2,392,358	2,464,128	2,631,593	2,703,364	2,822,982	2,894,753	2,966,523	3,133,988	3,205,759	3,325,377
4,000～		2,561,741	2,638,593	2,817,915	2,894,767	3,022,854	3,099,706	3,176,558	3,355,880	3,432,732	3,560,819

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,272,235	1,310,402	1,399,458	1,437,625	1,501,237	1,539,404	1,577,571	1,666,627	1,704,794	1,768,406
1,100～	1,312,790	1,352,173	1,444,069	1,483,452	1,549,092	1,588,475	1,627,859	1,719,754	1,759,138	1,824,778
1,200～	1,353,344	1,393,944	1,488,678	1,529,278	1,596,945	1,637,546	1,678,146	1,772,880	1,813,480	1,881,148
1,300～	1,393,897	1,435,713	1,533,286	1,575,103	1,644,798	1,686,615	1,728,432	1,826,005	1,867,821	1,937,516
1,400～	1,434,452	1,477,485	1,577,897	1,620,930	1,692,653	1,735,686	1,778,720	1,879,132	1,922,165	1,993,888
1,500～	1,475,006	1,519,256	1,622,506	1,666,756	1,740,507	1,784,757	1,829,007	1,932,257	1,976,508	2,050,258
1,600～	1,515,561	1,561,027	1,667,117	1,712,583	1,788,361	1,833,828	1,879,295	1,985,384	2,030,851	2,106,629
1,700～	1,556,114	1,602,797	1,711,725	1,758,408	1,836,214	1,882,897	1,929,581	2,038,509	2,085,192	2,162,998
1,800～	1,596,668	1,644,568	1,756,334	1,804,234	1,884,068	1,931,968	1,979,868	2,091,635	2,139,535	2,219,368
1,900～	1,637,223	1,686,339	1,800,945	1,850,061	1,931,923	1,981,039	2,030,156	2,144,762	2,193,878	2,275,739
2,000～	1,677,776	1,728,109	1,845,553	1,895,886	1,979,775	2,030,108	2,080,442	2,197,886	2,248,219	2,332,108

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,306,233	1,345,419	1,436,856	1,476,043	1,541,354	1,580,541	1,619,728	1,711,165	1,750,352	1,815,663
1,100～	1,346,788	1,387,191	1,481,466	1,521,870	1,589,209	1,629,613	1,670,017	1,764,292	1,804,695	1,872,035
1,200～	1,387,342	1,428,962	1,526,076	1,567,696	1,637,063	1,678,683	1,720,304	1,817,418	1,859,038	1,928,405
1,300～	1,427,895	1,470,731	1,570,684	1,613,521	1,684,916	1,727,752	1,770,589	1,870,542	1,913,379	1,984,774
1,400～	1,468,450	1,512,503	1,615,295	1,659,348	1,732,771	1,776,824	1,820,878	1,923,669	1,967,723	2,041,145
1,500～	1,509,004	1,554,274	1,659,904	1,705,174	1,780,624	1,825,894	1,871,164	1,976,795	2,022,065	2,097,515
1,600～	1,549,559	1,596,045	1,704,514	1,751,001	1,828,479	1,874,966	1,921,453	2,029,922	2,076,409	2,153,887
1,700～	1,590,112	1,637,815	1,749,123	1,796,826	1,876,332	1,924,035	1,971,738	2,083,046	2,130,750	2,210,255
1,800～	1,630,666	1,679,585	1,793,732	1,842,652	1,924,185	1,973,105	2,022,025	2,136,172	2,185,092	2,266,625
1,900～	1,671,221	1,721,357	1,838,343	1,888,479	1,972,040	2,022,177	2,072,314	2,189,299	2,239,436	2,322,997
2,000～	1,711,774	1,763,127	1,882,951	1,934,304	2,019,893	2,071,246	2,122,599	2,242,423	2,293,777	2,379,365

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,340,231	1,380,437	1,474,254	1,514,461	1,581,472	1,621,679	1,661,886	1,755,702	1,795,909	1,862,921
1,100～	1,380,786	1,422,209	1,518,864	1,560,288	1,629,327	1,670,751	1,712,174	1,808,829	1,850,253	1,919,292
1,200～	1,421,340	1,463,980	1,563,474	1,606,114	1,677,181	1,719,821	1,762,461	1,861,955	1,904,595	1,975,662
1,300～	1,461,893	1,505,749	1,608,082	1,651,939	1,725,033	1,768,890	1,812,747	1,915,079	1,958,936	2,032,031
1,400～	1,502,448	1,547,521	1,652,692	1,697,766	1,772,888	1,817,962	1,863,035	1,968,206	2,013,280	2,088,402
1,500～	1,543,002	1,589,292	1,697,302	1,743,592	1,820,742	1,867,032	1,913,322	2,021,332	2,067,622	2,144,772
1,600～	1,583,557	1,631,063	1,741,912	1,789,419	1,868,597	1,916,103	1,963,610	2,074,459	2,121,966	2,201,144
1,700～	1,624,110	1,672,833	1,786,521	1,835,244	1,916,449	1,965,173	2,013,896	2,127,584	2,176,307	2,257,512
1,800～	1,664,664	1,714,603	1,831,130	1,881,070	1,964,303	2,014,243	2,064,183	2,180,709	2,230,649	2,313,882
1,900～	1,705,219	1,756,375	1,875,740	1,926,897	2,012,158	2,063,314	2,114,471	2,233,836	2,284,993	2,370,254
2,000～	1,745,772	1,798,145	1,920,349	1,972,722	2,060,010	2,112,384	2,164,757	2,286,961	2,339,334	2,426,623

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,374,229	1,415,455	1,511,651	1,552,878	1,621,590	1,662,817	1,704,043	1,800,239	1,841,466	1,910,178
1,100～	1,414,784	1,457,227	1,556,262	1,598,705	1,669,445	1,711,888	1,754,332	1,853,367	1,895,810	1,966,549
1,200～	1,455,338	1,498,998	1,600,871	1,644,531	1,717,298	1,760,958	1,804,619	1,906,492	1,950,152	2,022,919
1,300～	1,495,891	1,540,767	1,645,480	1,690,356	1,765,151	1,810,028	1,854,904	1,959,617	2,004,493	2,079,288
1,400～	1,536,446	1,582,539	1,690,090	1,736,183	1,813,006	1,859,099	1,905,193	2,012,744	2,058,837	2,135,659
1,500～	1,577,000	1,624,310	1,734,700	1,782,010	1,860,860	1,908,170	1,955,480	2,065,870	2,113,180	2,192,030
1,600～	1,617,555	1,666,081	1,779,310	1,827,837	1,908,714	1,957,241	2,005,768	2,118,997	2,167,523	2,248,401
1,700～	1,658,108	1,707,851	1,823,918	1,873,662	1,956,567	2,006,310	2,056,053	2,172,121	2,221,864	2,304,770
1,800～	1,698,662	1,749,621	1,868,528	1,919,488	2,004,421	2,055,381	2,106,340	2,225,247	2,276,207	2,361,140
1,900～	1,739,217	1,791,393	1,913,138	1,965,315	2,052,276	2,104,452	2,156,629	2,278,374	2,330,550	2,417,511
2,000～	1,779,770	1,833,163	1,957,747	2,011,140	2,100,128	2,153,521	2,206,914	2,331,498	2,384,891	2,473,880

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,408,227	1,450,473	1,549,049	1,591,296	1,661,707	1,703,954	1,746,201	1,844,777	1,887,024	1,957,435
1,100～	1,448,782	1,492,245	1,593,660	1,637,123	1,709,562	1,753,026	1,796,489	1,897,904	1,941,367	2,013,806
1,200～	1,489,336	1,534,016	1,638,269	1,682,949	1,757,416	1,802,096	1,846,776	1,951,030	1,995,710	2,070,177
1,300～	1,529,889	1,575,785	1,682,877	1,728,774	1,805,269	1,851,165	1,897,062	2,004,154	2,050,051	2,126,545
1,400～	1,570,444	1,617,557	1,727,488	1,774,601	1,853,123	1,900,237	1,947,350	2,057,281	2,104,394	2,182,917
1,500～	1,610,998	1,659,327	1,772,097	1,820,427	1,900,977	1,949,307	1,997,637	2,110,407	2,158,737	2,239,287
1,600～	1,651,553	1,701,099	1,816,708	1,866,254	1,948,832	1,998,379	2,047,925	2,163,534	2,213,081	2,295,658
1,700～	1,692,106	1,742,869	1,861,316	1,912,079	1,996,685	2,047,448	2,098,211	2,216,658	2,267,422	2,352,027
1,800～	1,732,660	1,784,639	1,905,926	1,957,905	2,044,538	2,096,518	2,148,498	2,269,784	2,321,764	2,408,397
1,900～	1,773,215	1,826,411	1,950,536	2,003,732	2,092,393	2,145,590	2,198,786	2,322,911	2,376,108	2,464,768
2,000～	1,813,768	1,868,181	1,995,144	2,049,557	2,140,246	2,194,659	2,249,072	2,376,036	2,430,449	2,521,137

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,442,225	1,485,491	1,586,447	1,629,714	1,701,825	1,745,092	1,788,359	1,889,314	1,932,581	2,004,692
1,100～	1,482,780	1,527,263	1,631,058	1,675,541	1,749,680	1,794,163	1,838,647	1,942,441	1,986,925	2,061,064
1,200～	1,523,334	1,569,034	1,675,667	1,721,367	1,797,534	1,843,234	1,888,934	1,995,567	2,041,267	2,117,434
1,300～	1,563,887	1,610,803	1,720,275	1,767,192	1,845,386	1,892,303	1,939,219	2,048,691	2,095,608	2,173,802
1,400～	1,604,442	1,652,575	1,764,886	1,813,019	1,893,241	1,941,374	1,989,508	2,101,819	2,149,952	2,230,174
1,500～	1,644,996	1,694,345	1,809,495	1,858,845	1,941,095	1,990,445	2,039,795	2,154,944	2,204,294	2,286,544
1,600～	1,685,551	1,736,117	1,854,106	1,904,672	1,988,950	2,039,516	2,090,083	2,208,071	2,258,638	2,342,915
1,700～	1,726,104	1,777,887	1,898,714	1,950,497	2,036,802	2,088,585	2,140,368	2,261,196	2,312,979	2,399,284
1,800～	1,766,658	1,819,657	1,943,323	1,996,323	2,084,656	2,137,656	2,190,655	2,314,321	2,367,321	2,455,654
1,900～	1,807,213	1,861,429	1,987,934	2,042,150	2,132,511	2,186,727	2,240,944	2,367,449	2,421,665	2,512,026
2,000～	1,847,766	1,903,198	2,032,542	2,087,975	2,180,363	2,235,796	2,291,229	2,420,573	2,476,006	2,568,394

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,476,223	1,520,509	1,623,845	1,668,131	1,741,943	1,786,229	1,830,516	1,933,852	1,978,138	2,051,949
1,100～	1,516,778	1,562,281	1,668,455	1,713,959	1,789,798	1,835,301	1,880,804	1,986,979	2,032,482	2,108,321
1,200～	1,557,332	1,604,051	1,713,065	1,759,785	1,837,651	1,884,371	1,931,091	2,040,104	2,086,824	2,164,691
1,300～	1,597,885	1,645,821	1,757,673	1,805,610	1,885,504	1,933,440	1,981,377	2,093,229	2,141,165	2,221,060
1,400～	1,638,440	1,687,593	1,802,284	1,851,437	1,933,359	1,982,512	2,031,665	2,146,356	2,195,509	2,277,431
1,500～	1,678,994	1,729,363	1,846,893	1,897,263	1,981,212	2,031,582	2,081,952	2,199,482	2,249,851	2,333,801
1,600～	1,719,549	1,771,135	1,891,503	1,943,090	2,029,067	2,080,654	2,132,240	2,252,609	2,304,195	2,390,173
1,700～	1,760,102	1,812,905	1,936,112	1,988,915	2,076,920	2,129,723	2,182,526	2,305,733	2,358,536	2,446,541
1,800～	1,800,656	1,854,675	1,980,721	2,034,741	2,124,774	2,178,793	2,232,813	2,358,859	2,412,879	2,502,911
1,900～	1,841,211	1,896,447	2,025,332	2,080,568	2,172,628	2,227,865	2,283,101	2,411,986	2,467,222	2,559,283
2,000～	1,881,764	1,938,216	2,069,940	2,126,393	2,220,481	2,276,934	2,333,387	2,465,110	2,521,563	2,615,651

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,510,221	1,555,527	1,661,243	1,706,549	1,782,060	1,827,367	1,872,674	1,978,389	2,023,696	2,099,207
1,100～	1,550,776	1,597,299	1,705,853	1,752,376	1,829,915	1,876,438	1,922,962	2,031,516	2,078,039	2,155,578
1,200～	1,591,330	1,639,069	1,750,463	1,798,202	1,877,769	1,925,509	1,973,249	2,084,642	2,132,382	2,211,948
1,300～	1,631,883	1,680,839	1,795,071	1,844,027	1,925,621	1,974,578	2,023,534	2,137,766	2,186,723	2,268,317
1,400～	1,672,438	1,722,611	1,839,681	1,889,854	1,973,476	2,023,649	2,073,823	2,190,893	2,241,066	2,324,688
1,500～	1,712,992	1,764,381	1,884,291	1,935,680	2,021,330	2,072,720	2,124,110	2,244,019	2,295,409	2,381,058
1,600～	1,753,547	1,806,153	1,928,901	1,981,508	2,069,185	2,121,791	2,174,398	2,297,146	2,349,752	2,437,430
1,700～	1,794,100	1,847,923	1,973,510	2,027,333	2,117,038	2,170,861	2,224,684	2,350,271	2,404,094	2,493,799
1,800～	1,834,654	1,889,693	2,018,119	2,073,159	2,164,891	2,219,931	2,274,970	2,403,396	2,458,436	2,550,169
1,900～	1,875,209	1,931,465	2,062,729	2,118,986	2,212,746	2,269,002	2,325,259	2,456,523	2,512,780	2,606,540
2,000～	1,915,762	1,973,234	2,107,338	2,164,811	2,260,599	2,318,072	2,375,544	2,509,648	2,567,121	2,662,909

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,544,220	1,590,546	1,698,642	1,744,968	1,822,179	1,868,506	1,914,832	2,022,928	2,069,254	2,146,465
1,100～	1,584,775	1,632,318	1,743,252	1,790,795	1,870,034	1,917,577	1,965,121	2,076,055	2,123,598	2,202,837
1,200～	1,625,329	1,674,088	1,787,861	1,836,621	1,917,888	1,966,648	2,015,407	2,129,180	2,177,940	2,259,207
1,300～	1,665,882	1,715,858	1,832,470	1,882,446	1,965,740	2,015,717	2,065,693	2,182,305	2,232,281	2,315,575
1,400～	1,706,437	1,757,630	1,877,080	1,928,273	2,013,595	2,064,788	2,115,981	2,235,432	2,286,625	2,371,947
1,500～	1,746,991	1,799,400	1,921,690	1,974,099	2,061,449	2,113,859	2,166,268	2,288,558	2,340,967	2,428,317
1,600～	1,787,546	1,841,172	1,966,300	2,019,926	2,109,304	2,162,930	2,216,557	2,341,685	2,395,311	2,484,688
1,700～	1,828,099	1,882,941	2,010,908	2,065,751	2,157,156	2,211,999	2,266,842	2,394,809	2,449,652	2,541,057
1,800～	1,868,653	1,924,712	2,055,518	2,111,577	2,205,010	2,261,070	2,317,129	2,447,935	2,503,995	2,597,427
1,900～	1,909,208	1,966,484	2,100,128	2,157,405	2,252,865	2,310,141	2,367,417	2,501,062	2,558,338	2,653,799
2,000～	1,949,761	2,008,253	2,144,737	2,203,229	2,300,717	2,359,210	2,417,703	2,554,186	2,612,679	2,710,167

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,578,217	1,625,563	1,736,038	1,783,385	1,862,296	1,909,642	1,956,989	2,067,464	2,114,810	2,193,721
1,100～	1,618,772	1,667,335	1,780,649	1,829,212	1,910,150	1,958,714	2,007,277	2,120,591	2,169,154	2,250,093
1,200～	1,659,326	1,709,105	1,825,258	1,875,038	1,958,004	2,007,784	2,057,564	2,173,717	2,223,496	2,306,463
1,300～	1,699,879	1,750,875	1,869,866	1,920,863	2,005,857	2,056,853	2,107,849	2,226,841	2,277,837	2,362,831
1,400～	1,740,434	1,792,647	1,914,477	1,966,690	2,053,712	2,105,925	2,158,138	2,279,968	2,332,181	2,419,203
1,500～	1,780,988	1,834,417	1,959,086	2,012,516	2,101,565	2,154,995	2,208,425	2,333,094	2,386,523	2,475,573
1,600～	1,821,543	1,876,189	2,003,697	2,058,343	2,149,420	2,204,067	2,258,713	2,386,221	2,440,867	2,531,944
1,700～	1,862,096	1,917,958	2,048,305	2,104,168	2,197,273	2,253,136	2,308,999	2,439,345	2,495,208	2,588,313
1,800～	1,902,650	1,959,729	2,092,915	2,149,994	2,245,127	2,302,206	2,359,286	2,492,471	2,549,551	2,644,683
1,900～	1,943,205	2,001,501	2,137,525	2,195,821	2,292,981	2,351,278	2,409,574	2,545,598	2,603,894	2,701,054
2,000～	1,983,758	2,043,270	2,182,133	2,241,646	2,340,834	2,400,347	2,459,859	2,598,722	2,658,235	2,757,423

花粉発生源対策促進事業 花粉発生源植替え単価表

①労務税抜き

搬出材積300m3以上、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,612,216	1,660,582	1,773,437	1,821,804	1,902,414	1,950,781	1,999,147	2,112,002	2,160,369	2,240,980
1,100～	1,652,771	1,702,354	1,818,048	1,867,631	1,950,269	1,999,852	2,049,436	2,165,130	2,214,713	2,297,351
1,200～	1,693,325	1,744,124	1,862,657	1,913,457	1,998,123	2,048,923	2,099,723	2,218,255	2,269,055	2,353,721
1,300～	1,733,878	1,785,894	1,907,265	1,959,282	2,045,976	2,097,992	2,150,008	2,271,380	2,323,396	2,410,090
1,400～	1,774,433	1,827,665	1,951,876	2,005,109	2,093,830	2,147,063	2,200,296	2,324,507	2,377,740	2,466,461
1,500～	1,814,987	1,869,436	1,996,485	2,050,935	2,141,684	2,196,134	2,250,583	2,377,632	2,432,082	2,522,831
1,600～	1,855,542	1,911,208	2,041,096	2,096,762	2,189,539	2,245,205	2,300,872	2,430,760	2,486,426	2,579,203
1,700～	1,896,095	1,952,977	2,085,704	2,142,587	2,237,392	2,294,274	2,351,157	2,483,884	2,540,767	2,635,572
1,800～	1,936,649	1,994,748	2,130,313	2,188,413	2,285,245	2,343,345	2,401,444	2,537,010	2,595,109	2,691,942
1,900～	1,977,204	2,036,520	2,174,924	2,234,240	2,333,100	2,392,416	2,451,732	2,590,137	2,649,453	2,748,313
2,000～	2,017,757	2,078,289	2,219,532	2,280,065	2,380,953	2,441,485	2,502,018	2,643,261	2,703,794	2,804,682

花粉発生源対策促進事業 花粉発生源植替単価表

②税込み単価

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,302,111	1,341,174	1,432,322	1,471,385	1,536,490	1,575,554	1,614,617	1,705,765	1,744,828	1,809,934
1,100～		1,336,985	1,377,094	1,470,683	1,510,793	1,577,642	1,617,751	1,657,861	1,751,450	1,791,559	1,858,409
1,200～		1,371,861	1,413,016	1,509,047	1,550,202	1,618,795	1,659,951	1,701,107	1,797,137	1,838,293	1,906,886
1,300～		1,406,735	1,448,937	1,547,408	1,589,610	1,659,947	1,702,149	1,744,351	1,842,822	1,885,024	1,955,361
1,400～		1,441,610	1,484,858	1,585,771	1,629,019	1,701,099	1,744,348	1,787,596	1,888,509	1,931,757	2,003,837
1,500～		1,476,485	1,520,779	1,624,133	1,668,428	1,742,252	1,786,546	1,830,841	1,934,195	1,978,489	2,052,314
1,600～		1,511,359	1,556,699	1,662,494	1,707,835	1,783,403	1,828,744	1,874,085	1,979,880	2,025,221	2,100,789
1,700～		1,546,235	1,592,622	1,700,858	1,747,245	1,824,557	1,870,944	1,917,331	2,025,567	2,071,954	2,149,266
1,800～		1,581,109	1,628,542	1,739,219	1,786,653	1,865,708	1,913,141	1,960,575	2,071,252	2,118,686	2,197,741
2,800～	アカマツ	1,929,856	1,987,751	2,122,841	2,180,737	2,277,230	2,335,125	2,393,021	2,528,111	2,586,007	2,682,499
2,900～		1,964,731	2,023,672	2,161,204	2,220,146	2,318,382	2,377,324	2,436,266	2,573,797	2,632,739	2,730,976
3,000～		1,999,605	2,059,593	2,199,565	2,259,553	2,359,533	2,419,522	2,479,510	2,619,482	2,679,470	2,779,450
3,500～		2,173,979	2,239,198	2,391,376	2,456,596	2,565,295	2,630,514	2,695,733	2,847,912	2,913,131	3,021,830
4,000～		2,348,353	2,418,803	2,583,188	2,653,638	2,771,056	2,841,507	2,911,957	3,076,342	3,146,793	3,264,210

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,339,509	1,379,694	1,473,459	1,513,645	1,580,620	1,620,805	1,660,991	1,754,756	1,794,942	1,861,917
1,100～		1,374,383	1,415,614	1,511,821	1,553,052	1,621,771	1,663,003	1,704,234	1,800,441	1,841,673	1,910,392
1,200～		1,409,259	1,451,536	1,550,184	1,592,462	1,662,925	1,705,203	1,747,481	1,846,129	1,888,407	1,958,870
1,300～		1,444,133	1,487,456	1,588,546	1,631,870	1,704,076	1,747,400	1,790,724	1,891,814	1,935,138	2,007,344
1,400～		1,479,008	1,523,378	1,626,908	1,671,279	1,745,229	1,789,599	1,833,969	1,937,500	1,981,870	2,055,821
1,500～		1,513,883	1,559,299	1,665,271	1,710,687	1,786,381	1,831,798	1,877,214	1,983,186	2,028,603	2,104,297
1,600～		1,548,757	1,595,219	1,703,632	1,750,095	1,827,533	1,873,995	1,920,458	2,028,871	2,075,334	2,152,772
1,700～		1,583,633	1,631,141	1,741,996	1,789,505	1,868,686	1,916,195	1,963,704	2,074,559	2,122,068	2,201,249
1,800～		1,618,507	1,667,062	1,780,357	1,828,912	1,909,838	1,958,393	2,006,948	2,120,244	2,168,799	2,249,724
2,800～	アカマツ	1,967,254	2,026,271	2,163,979	2,222,997	2,321,359	2,380,377	2,439,394	2,577,102	2,636,120	2,734,483
2,900～		2,002,129	2,062,192	2,202,341	2,262,405	2,362,512	2,422,576	2,482,639	2,622,788	2,682,852	2,782,959
3,000～		2,037,003	2,098,113	2,240,703	2,301,813	2,403,663	2,464,773	2,525,883	2,668,473	2,729,584	2,831,434
3,500～		2,211,377	2,277,718	2,432,514	2,498,856	2,609,424	2,675,766	2,742,107	2,896,903	2,963,245	3,073,814
4,000～		2,385,751	2,457,323	2,624,326	2,695,898	2,815,186	2,886,758	2,958,331	3,125,333	3,196,906	3,316,193

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替単価表

②税込み単価

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,376,907	1,418,214	1,514,597	1,555,904	1,624,750	1,666,057	1,707,364	1,803,748	1,845,055	1,913,900
1,100～		1,411,781	1,454,134	1,552,959	1,595,312	1,665,901	1,708,255	1,750,608	1,849,433	1,891,786	1,962,375
1,200～		1,446,657	1,490,056	1,591,322	1,634,722	1,707,055	1,750,454	1,793,854	1,895,120	1,938,520	2,010,853
1,300～		1,481,531	1,525,976	1,629,684	1,674,130	1,748,206	1,792,652	1,837,098	1,940,805	1,985,251	2,059,328
1,400～		1,516,406	1,561,898	1,668,046	1,713,538	1,789,359	1,834,851	1,880,343	1,986,491	2,031,984	2,107,804
1,500～		1,551,281	1,597,819	1,706,409	1,752,947	1,830,511	1,877,050	1,923,588	2,032,178	2,078,716	2,156,280
1,600～		1,586,155	1,633,739	1,744,770	1,792,355	1,871,662	1,919,247	1,966,832	2,077,863	2,125,447	2,204,755
1,700～		1,621,031	1,669,661	1,783,134	1,831,765	1,912,816	1,961,447	2,010,078	2,123,550	2,172,181	2,253,233
1,800～		1,655,905	1,705,582	1,821,495	1,871,172	1,953,967	2,003,645	2,053,322	2,169,235	2,218,912	2,301,707
2,800～	アカマツ	2,004,652	2,064,791	2,205,117	2,265,256	2,365,489	2,425,628	2,485,768	2,626,094	2,686,233	2,786,466
2,900～		2,039,527	2,100,712	2,243,479	2,304,665	2,406,641	2,467,827	2,529,013	2,671,780	2,732,966	2,834,942
3,000～		2,074,401	2,136,633	2,281,841	2,344,073	2,447,793	2,510,025	2,572,257	2,717,465	2,779,697	2,883,417
3,500～		2,248,775	2,316,238	2,473,652	2,541,115	2,653,554	2,721,017	2,788,481	2,945,895	3,013,358	3,125,797
4,000～		2,423,149	2,495,843	2,665,463	2,738,158	2,859,315	2,932,010	3,004,704	3,174,325	3,247,019	3,368,177

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,414,305	1,456,734	1,555,735	1,598,164	1,668,879	1,711,309	1,753,738	1,852,739	1,895,168	1,965,883
1,100～		1,449,179	1,492,654	1,594,096	1,637,572	1,710,031	1,753,506	1,796,981	1,898,424	1,941,899	2,014,358
1,200～		1,484,055	1,528,576	1,632,460	1,676,982	1,751,184	1,795,706	1,840,228	1,944,112	1,988,633	2,062,836
1,300～		1,518,929	1,564,496	1,670,821	1,716,389	1,792,336	1,837,904	1,883,471	1,989,796	2,035,364	2,111,311
1,400～		1,553,804	1,600,418	1,709,184	1,755,798	1,833,488	1,880,102	1,926,716	2,035,483	2,082,097	2,159,787
1,500～		1,588,679	1,636,339	1,747,546	1,795,207	1,874,641	1,922,301	1,969,961	2,081,169	2,128,829	2,208,263
1,600～		1,623,553	1,672,259	1,785,908	1,834,614	1,915,792	1,964,499	2,013,205	2,126,854	2,175,561	2,256,738
1,700～		1,658,429	1,708,181	1,824,271	1,874,024	1,956,946	2,006,699	2,056,451	2,172,541	2,222,294	2,305,216
1,800～		1,693,303	1,744,102	1,862,633	1,913,432	1,998,097	2,048,896	2,099,695	2,218,226	2,269,026	2,353,691
2,800～	アカマツ	2,042,050	2,103,311	2,246,255	2,307,516	2,409,619	2,470,880	2,532,142	2,675,085	2,736,347	2,838,449
2,900～		2,076,925	2,139,232	2,284,617	2,346,925	2,450,771	2,513,079	2,575,387	2,720,771	2,783,079	2,886,925
3,000～		2,111,799	2,175,152	2,322,978	2,386,332	2,491,922	2,555,276	2,618,630	2,766,456	2,829,810	2,935,400
3,500～		2,286,173	2,354,758	2,514,790	2,583,375	2,697,684	2,766,269	2,834,854	2,994,886	3,063,471	3,177,780
4,000～		2,460,547	2,534,363	2,706,601	2,780,418	2,903,445	2,977,261	3,051,078	3,223,316	3,297,132	3,420,160

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替単価表

②税込み単価

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,451,702	1,495,253	1,596,872	1,640,423	1,713,008	1,756,559	1,800,110	1,901,729	1,945,280	2,017,865
1,100～		1,486,576	1,531,173	1,635,233	1,679,830	1,754,159	1,798,756	1,843,354	1,947,414	1,992,011	2,066,340
1,200～		1,521,452	1,567,095	1,673,597	1,719,240	1,795,313	1,840,956	1,886,600	1,993,102	2,038,745	2,114,818
1,300～		1,556,326	1,603,015	1,711,958	1,758,648	1,836,464	1,883,154	1,929,844	2,038,787	2,085,476	2,163,293
1,400～		1,591,201	1,638,937	1,750,321	1,798,057	1,877,617	1,925,353	1,973,089	2,084,473	2,132,209	2,211,769
1,500～		1,626,076	1,674,858	1,788,683	1,837,465	1,918,769	1,967,551	2,016,334	2,130,159	2,178,941	2,260,245
1,600～		1,660,950	1,710,778	1,827,045	1,876,873	1,959,921	2,009,749	2,059,578	2,175,844	2,225,673	2,308,720
1,700～		1,695,826	1,746,700	1,865,408	1,916,283	2,001,074	2,051,949	2,102,824	2,221,532	2,272,406	2,357,198
1,800～		1,730,700	1,782,621	1,903,770	1,955,691	2,042,226	2,094,147	2,146,068	2,267,217	2,319,138	2,405,673
2,800～	アカマツ	2,079,447	2,141,830	2,287,391	2,349,775	2,453,747	2,516,130	2,578,514	2,724,075	2,786,458	2,890,431
2,900～		2,114,322	2,177,751	2,325,754	2,389,183	2,494,899	2,558,329	2,621,759	2,769,761	2,833,191	2,938,907
3,000～		2,149,196	2,213,671	2,364,115	2,428,591	2,536,051	2,600,527	2,665,003	2,815,446	2,879,922	2,987,382
3,500～		2,323,570	2,393,277	2,555,927	2,625,634	2,741,812	2,811,519	2,881,226	3,043,876	3,113,583	3,229,762
4,000～		2,497,944	2,572,882	2,747,738	2,822,676	2,947,573	3,022,512	3,097,450	3,272,306	3,347,244	3,472,142

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,489,100	1,533,773	1,638,010	1,682,683	1,757,138	1,801,811	1,846,484	1,950,721	1,995,394	2,069,849
1,100～		1,523,974	1,569,693	1,676,371	1,722,090	1,798,289	1,844,008	1,889,727	1,996,405	2,042,125	2,118,323
1,200～		1,558,850	1,605,615	1,714,735	1,761,500	1,839,443	1,886,208	1,932,974	2,042,093	2,088,859	2,166,801
1,300～		1,593,724	1,641,535	1,753,096	1,800,908	1,880,594	1,928,406	1,976,217	2,087,778	2,135,590	2,215,276
1,400～		1,628,599	1,677,456	1,791,458	1,840,316	1,921,746	1,970,604	2,019,462	2,133,464	2,182,322	2,263,752
1,500～		1,663,474	1,713,378	1,829,821	1,879,725	1,962,899	2,012,803	2,062,707	2,179,150	2,229,055	2,312,228
1,600～		1,698,348	1,749,298	1,868,182	1,919,133	2,004,050	2,055,001	2,105,951	2,224,835	2,275,786	2,360,703
1,700～		1,733,224	1,785,220	1,906,546	1,958,543	2,045,204	2,097,201	2,149,197	2,270,523	2,322,520	2,409,181
1,800～		1,768,098	1,821,140	1,944,907	1,997,950	2,086,355	2,139,398	2,192,441	2,316,208	2,369,251	2,457,656
2,800～	アカマツ	2,116,845	2,180,350	2,328,529	2,392,034	2,497,877	2,561,382	2,624,887	2,773,066	2,836,572	2,942,414
2,900～		2,151,720	2,216,271	2,366,892	2,431,443	2,539,029	2,603,581	2,668,132	2,818,753	2,883,304	2,990,890
3,000～		2,186,594	2,252,191	2,405,253	2,470,851	2,580,180	2,645,778	2,711,376	2,864,438	2,930,035	3,039,365
3,500～		2,360,968	2,431,797	2,597,064	2,667,893	2,785,942	2,856,771	2,927,600	3,092,868	3,163,697	3,281,745
4,000～		2,535,342	2,611,402	2,788,876	2,864,936	2,991,703	3,067,763	3,143,824	3,321,298	3,397,358	3,524,125

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替単価表

②税込み単価

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,526,498	1,572,292	1,679,147	1,724,942	1,801,267	1,847,062	1,892,857	1,999,712	2,045,507	2,121,832
1,100～		1,561,372	1,608,213	1,717,509	1,764,350	1,842,418	1,889,260	1,936,101	2,045,397	2,092,238	2,170,307
1,200～		1,596,248	1,644,135	1,755,872	1,803,760	1,883,572	1,931,460	1,979,347	2,091,084	2,138,972	2,218,784
1,300～		1,631,122	1,680,055	1,794,234	1,843,167	1,924,723	1,973,657	2,022,591	2,136,769	2,185,703	2,267,259
1,400～		1,665,997	1,715,976	1,832,596	1,882,576	1,965,876	2,015,856	2,065,836	2,182,456	2,232,435	2,315,735
1,500～		1,700,872	1,751,898	1,870,959	1,921,985	2,007,028	2,058,055	2,109,081	2,228,142	2,279,168	2,364,212
1,600～		1,735,746	1,787,818	1,909,320	1,961,392	2,048,180	2,100,252	2,152,325	2,273,827	2,325,899	2,412,686
1,700～		1,770,622	1,823,740	1,947,684	2,000,802	2,089,333	2,142,452	2,195,571	2,319,514	2,372,633	2,461,164
1,800～		1,805,496	1,859,660	1,986,045	2,040,210	2,130,485	2,184,650	2,238,815	2,365,199	2,419,364	2,509,639
2,800～	アカマツ	2,154,243	2,218,870	2,369,667	2,434,294	2,542,006	2,606,634	2,671,261	2,822,058	2,886,685	2,994,397
2,900～		2,189,118	2,254,791	2,408,029	2,473,703	2,583,159	2,648,832	2,714,506	2,867,744	2,933,418	3,042,874
3,000～		2,223,992	2,290,711	2,446,391	2,513,110	2,624,310	2,691,030	2,757,750	2,913,429	2,980,149	3,091,348
3,500～		2,398,366	2,470,316	2,638,202	2,710,153	2,830,071	2,902,022	2,973,973	3,141,859	3,213,810	3,333,728
4,000～		2,572,740	2,649,922	2,830,014	2,907,196	3,035,833	3,113,015	3,190,197	3,370,289	3,447,471	3,576,108

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,563,896	1,610,812	1,720,285	1,767,202	1,845,397	1,892,314	1,939,231	2,048,703	2,095,620	2,173,815
1,100～		1,598,770	1,646,733	1,758,647	1,806,610	1,886,548	1,934,511	1,982,474	2,094,388	2,142,351	2,222,290
1,200～		1,633,646	1,682,655	1,797,010	1,846,019	1,927,702	1,976,711	2,025,721	2,140,076	2,189,085	2,270,767
1,300～		1,668,520	1,718,575	1,835,372	1,885,427	1,968,853	2,018,909	2,068,964	2,185,761	2,235,816	2,319,242
1,400～		1,703,395	1,754,496	1,873,734	1,924,836	2,010,006	2,061,107	2,112,209	2,231,447	2,282,549	2,367,719
1,500～		1,738,270	1,790,418	1,912,097	1,964,245	2,051,158	2,103,306	2,155,454	2,277,133	2,329,281	2,416,195
1,600～		1,773,144	1,826,338	1,950,458	2,003,652	2,092,309	2,145,504	2,198,698	2,322,818	2,376,012	2,464,670
1,700～		1,808,020	1,862,260	1,988,822	2,043,062	2,133,463	2,187,704	2,241,944	2,368,506	2,422,746	2,513,147
1,800～		1,842,894	1,898,180	2,027,183	2,082,470	2,174,614	2,229,901	2,285,188	2,414,191	2,469,477	2,561,622
2,800～	アカマツ	2,191,641	2,257,390	2,410,805	2,476,554	2,586,136	2,651,885	2,717,634	2,871,049	2,936,798	3,046,380
2,900～		2,226,516	2,293,311	2,449,167	2,515,963	2,627,288	2,694,084	2,760,879	2,916,735	2,983,531	3,094,857
3,000～		2,261,390	2,329,231	2,487,529	2,555,370	2,668,440	2,736,281	2,804,123	2,962,420	3,030,262	3,143,332
3,500～		2,435,764	2,508,836	2,679,340	2,752,413	2,874,201	2,947,274	3,020,347	3,190,850	3,263,923	3,385,711
4,000～		2,610,138	2,688,442	2,871,151	2,949,455	3,079,962	3,158,266	3,236,571	3,419,280	3,497,584	3,628,091

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替単価表

②税込み単価

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,601,295	1,649,333	1,761,424	1,809,463	1,889,528	1,937,566	1,985,605	2,097,696	2,145,735	2,225,800
1,100～		1,636,169	1,685,254	1,799,785	1,848,870	1,930,679	1,979,764	2,028,849	2,143,381	2,192,466	2,274,274
1,200～		1,671,045	1,721,176	1,838,149	1,888,280	1,971,833	2,021,964	2,072,095	2,189,068	2,239,200	2,322,752
1,300～		1,705,919	1,757,096	1,876,510	1,927,688	2,012,984	2,064,161	2,115,339	2,234,753	2,285,931	2,371,227
1,400～		1,740,794	1,793,017	1,914,873	1,967,097	2,054,136	2,106,360	2,158,584	2,280,440	2,332,663	2,419,703
1,500～		1,775,669	1,828,939	1,953,235	2,006,505	2,095,289	2,148,559	2,201,829	2,326,126	2,379,396	2,468,179
1,600～		1,810,543	1,864,859	1,991,597	2,045,913	2,136,440	2,190,757	2,245,073	2,371,811	2,426,127	2,516,654
1,700～		1,845,419	1,900,781	2,029,960	2,085,323	2,177,594	2,232,956	2,288,319	2,417,498	2,472,861	2,565,132
1,800～		1,880,293	1,936,701	2,068,322	2,124,731	2,218,745	2,275,154	2,331,563	2,463,183	2,519,592	2,613,607
2,800～	アカマツ	2,229,040	2,295,911	2,451,944	2,518,815	2,630,267	2,697,138	2,764,009	2,920,042	2,986,913	3,098,365
2,900～		2,263,915	2,331,832	2,490,306	2,558,223	2,671,419	2,739,337	2,807,254	2,965,728	3,033,646	3,146,841
3,000～		2,298,789	2,367,752	2,528,667	2,597,631	2,712,571	2,781,534	2,850,498	3,011,413	3,080,377	3,195,316
3,500～		2,473,163	2,547,357	2,720,479	2,794,674	2,918,332	2,992,527	3,066,722	3,239,843	3,314,038	3,437,696
4,000～		2,647,537	2,726,963	2,912,290	2,991,716	3,124,093	3,203,519	3,282,945	3,468,273	3,547,699	3,680,076

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,638,691	1,687,851	1,802,560	1,851,720	1,933,655	1,982,816	2,031,976	2,146,685	2,195,845	2,277,780
1,100～		1,673,565	1,723,771	1,840,921	1,891,128	1,974,806	2,025,013	2,075,220	2,192,370	2,242,577	2,326,255
1,200～		1,708,441	1,759,694	1,879,285	1,930,538	2,015,960	2,067,213	2,118,466	2,238,057	2,289,310	2,374,732
1,300～		1,743,315	1,795,614	1,917,646	1,969,945	2,057,111	2,109,411	2,161,710	2,283,742	2,336,042	2,423,207
1,400～		1,778,190	1,831,535	1,956,009	2,009,354	2,098,264	2,151,609	2,204,955	2,329,428	2,382,774	2,471,684
1,500～		1,813,065	1,867,456	1,994,371	2,048,763	2,139,416	2,193,808	2,248,200	2,375,115	2,429,507	2,520,160
1,600～		1,847,939	1,903,377	2,032,732	2,088,171	2,180,568	2,236,006	2,291,444	2,420,800	2,476,238	2,568,635
1,700～		1,882,815	1,939,299	2,071,096	2,127,580	2,221,721	2,278,206	2,334,690	2,466,487	2,522,972	2,617,112
1,800～		1,917,689	1,975,219	2,109,457	2,166,988	2,262,873	2,320,403	2,377,934	2,512,172	2,569,703	2,665,587
2,800～	アカマツ	2,266,436	2,334,429	2,493,079	2,561,072	2,674,394	2,742,387	2,810,380	2,969,031	3,037,024	3,150,346
2,900～		2,301,311	2,370,350	2,531,442	2,600,481	2,715,546	2,784,586	2,853,625	3,014,717	3,083,756	3,198,822
3,000～		2,336,185	2,406,270	2,569,803	2,639,889	2,756,698	2,826,783	2,896,869	3,060,402	3,130,487	3,247,297
3,500～		2,510,559	2,585,875	2,761,614	2,836,931	2,962,459	3,037,776	3,113,093	3,288,832	3,364,149	3,489,677
4,000～		2,684,933	2,765,480	2,953,426	3,033,974	3,168,220	3,248,768	3,329,316	3,517,262	3,597,810	3,732,056

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積300m3以上、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000 ～	カラマツ	1,676,090	1,726,372	1,843,699	1,893,981	1,977,786	2,028,068	2,078,351	2,195,677	2,245,960	2,329,765
1,100 ～		1,710,964	1,762,292	1,882,060	1,933,389	2,018,937	2,070,266	2,121,595	2,241,362	2,292,691	2,378,239
1,200 ～		1,745,840	1,798,215	1,920,424	1,972,799	2,060,091	2,112,466	2,164,841	2,287,050	2,339,425	2,426,717
1,300 ～		1,780,714	1,834,135	1,958,785	2,012,206	2,101,242	2,154,663	2,208,085	2,332,735	2,386,156	2,475,192
1,400 ～		1,815,589	1,870,056	1,997,147	2,051,615	2,142,395	2,196,862	2,251,330	2,378,421	2,432,889	2,523,668
1,500 ～		1,850,464	1,905,977	2,035,510	2,091,024	2,183,547	2,239,061	2,294,575	2,424,107	2,479,621	2,572,144
1,600 ～		1,885,338	1,941,898	2,073,871	2,130,431	2,224,698	2,281,258	2,337,819	2,469,792	2,526,352	2,620,619
1,700 ～		1,920,214	1,977,820	2,112,235	2,169,841	2,265,852	2,323,458	2,381,065	2,515,480	2,573,086	2,669,097
1,800 ～		1,955,088	2,013,740	2,150,596	2,209,249	2,307,003	2,365,656	2,424,309	2,561,165	2,619,817	2,717,572
2,800 ～	アカマツ	2,303,835	2,372,950	2,534,218	2,603,333	2,718,525	2,787,640	2,856,755	3,018,023	3,087,138	3,202,330
2,900 ～		2,338,710	2,408,871	2,572,581	2,642,742	2,759,677	2,829,839	2,900,000	3,063,710	3,133,871	3,250,806
3,000 ～		2,373,584	2,444,791	2,610,942	2,682,149	2,800,829	2,872,036	2,943,244	3,109,395	3,180,602	3,299,281
3,500 ～		2,547,958	2,624,396	2,802,753	2,879,192	3,006,590	3,083,029	3,159,467	3,337,824	3,414,263	3,541,661
4,000 ～		2,722,332	2,804,001	2,994,565	3,076,235	3,212,351	3,294,021	3,375,691	3,566,254	3,647,924	3,784,041

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,368,885	1,409,951	1,505,773	1,546,840	1,615,284	1,656,350	1,697,417	1,793,239	1,834,305	1,902,750
1,100～	1,410,438	1,452,751	1,551,481	1,593,794	1,664,316	1,706,629	1,748,943	1,847,673	1,889,986	1,960,508
1,200～	1,451,990	1,495,549	1,597,189	1,640,748	1,713,348	1,756,907	1,800,467	1,902,106	1,945,666	2,018,266
1,300～	1,493,541	1,538,347	1,642,895	1,687,701	1,762,378	1,807,184	1,851,990	1,956,538	2,001,344	2,076,021
1,400～	1,535,094	1,581,146	1,688,603	1,734,656	1,811,410	1,857,463	1,903,516	2,010,973	2,057,025	2,133,780
1,500～	1,576,646	1,623,945	1,734,310	1,781,609	1,860,442	1,907,741	1,955,041	2,065,406	2,112,705	2,191,537
1,600～	1,618,199	1,666,744	1,780,018	1,828,564	1,909,474	1,958,020	2,006,566	2,119,840	2,168,386	2,249,296
1,700～	1,659,750	1,709,542	1,825,725	1,875,517	1,958,505	2,008,297	2,058,090	2,174,272	2,224,065	2,307,052
1,800～	1,701,303	1,752,342	1,871,433	1,922,472	2,007,537	2,058,576	2,109,615	2,228,706	2,279,746	2,364,811
1,900～	1,742,855	1,795,140	1,917,140	1,969,426	2,056,568	2,108,854	2,161,140	2,283,140	2,335,425	2,422,568
2,000～	1,784,407	1,837,939	1,962,847	2,016,379	2,105,600	2,159,132	2,212,664	2,337,573	2,391,105	2,480,325

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,406,283	1,448,471	1,546,911	1,589,099	1,659,413	1,701,602	1,743,790	1,842,230	1,884,419	1,954,733
1,100～	1,447,836	1,491,271	1,592,619	1,636,054	1,708,446	1,751,881	1,795,316	1,896,665	1,940,100	2,012,492
1,200～	1,489,388	1,534,069	1,638,326	1,683,008	1,757,477	1,802,159	1,846,841	1,951,098	1,995,779	2,070,249
1,300～	1,530,939	1,576,867	1,684,032	1,729,961	1,806,508	1,852,436	1,898,364	2,005,530	2,051,458	2,128,005
1,400～	1,572,492	1,619,666	1,729,741	1,776,915	1,855,540	1,902,715	1,949,890	2,059,964	2,107,139	2,185,763
1,500～	1,614,044	1,662,465	1,775,448	1,823,869	1,904,571	1,952,993	2,001,414	2,114,397	2,162,818	2,243,521
1,600～	1,655,597	1,705,264	1,821,156	1,870,824	1,953,604	2,003,272	2,052,940	2,168,832	2,218,499	2,301,279
1,700～	1,697,148	1,748,062	1,866,862	1,917,777	2,002,634	2,053,549	2,104,463	2,223,263	2,274,178	2,359,035
1,800～	1,738,701	1,790,862	1,912,571	1,964,732	2,051,667	2,103,828	2,155,989	2,277,698	2,329,859	2,416,794
1,900～	1,780,253	1,833,660	1,958,278	2,011,685	2,100,698	2,154,106	2,207,513	2,332,131	2,385,539	2,474,551
2,000～	1,821,805	1,876,459	2,003,985	2,058,639	2,149,729	2,204,384	2,259,038	2,386,564	2,441,218	2,532,308

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,443,681	1,486,991	1,588,049	1,631,359	1,703,543	1,746,854	1,790,164	1,891,222	1,934,532	2,006,716
1,100～	1,485,234	1,529,791	1,633,757	1,678,314	1,752,576	1,797,133	1,841,690	1,945,656	1,990,213	2,064,475
1,200～	1,526,786	1,572,589	1,679,464	1,725,268	1,801,607	1,847,411	1,893,214	2,000,089	2,045,893	2,122,232
1,300～	1,568,337	1,615,387	1,725,170	1,772,220	1,850,637	1,897,687	1,944,737	2,054,521	2,101,571	2,179,988
1,400～	1,609,890	1,658,186	1,770,879	1,819,175	1,899,670	1,947,966	1,996,263	2,108,955	2,157,252	2,237,747
1,500～	1,651,442	1,700,985	1,816,586	1,866,129	1,948,701	1,998,244	2,047,788	2,163,389	2,212,932	2,295,504
1,600～	1,692,995	1,743,784	1,862,294	1,913,084	1,997,734	2,048,523	2,099,313	2,217,823	2,268,613	2,353,263
1,700～	1,734,546	1,786,582	1,908,000	1,960,036	2,046,764	2,098,800	2,150,837	2,272,255	2,324,291	2,411,018
1,800～	1,776,099	1,829,381	1,953,708	2,006,991	2,095,796	2,149,079	2,202,362	2,326,689	2,379,972	2,468,777
1,900～	1,817,651	1,872,180	1,999,416	2,053,945	2,144,828	2,199,357	2,253,887	2,381,122	2,435,652	2,526,534
2,000～	1,859,203	1,914,979	2,045,123	2,100,899	2,193,859	2,249,635	2,305,411	2,435,555	2,491,332	2,584,292

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,481,079	1,525,511	1,629,186	1,673,619	1,747,673	1,792,105	1,836,537	1,940,213	1,984,645	2,058,699
1,100～	1,522,632	1,568,310	1,674,895	1,720,574	1,796,705	1,842,384	1,888,063	1,994,647	2,040,326	2,116,458
1,200～	1,564,184	1,611,109	1,720,602	1,767,527	1,845,737	1,892,662	1,939,588	2,049,081	2,096,006	2,174,215
1,300～	1,605,735	1,653,907	1,766,308	1,814,480	1,894,767	1,942,939	1,991,111	2,103,512	2,151,684	2,231,971
1,400～	1,647,288	1,696,706	1,812,016	1,861,435	1,943,799	1,993,218	2,042,637	2,157,947	2,207,365	2,289,730
1,500～	1,688,840	1,739,505	1,857,724	1,908,389	1,992,831	2,043,496	2,094,161	2,212,380	2,263,045	2,347,487
1,600～	1,730,393	1,782,304	1,903,432	1,955,344	2,041,863	2,093,775	2,145,687	2,266,814	2,318,726	2,405,246
1,700～	1,771,944	1,825,102	1,949,138	2,002,296	2,090,893	2,144,052	2,197,210	2,321,246	2,374,404	2,463,002
1,800～	1,813,497	1,867,901	1,994,846	2,049,251	2,139,926	2,194,331	2,248,736	2,375,681	2,430,085	2,520,760
1,900～	1,855,049	1,910,700	2,040,553	2,096,205	2,188,957	2,244,609	2,300,260	2,430,114	2,485,765	2,578,518
2,000～	1,896,601	1,953,499	2,086,261	2,143,159	2,237,989	2,294,887	2,351,785	2,484,547	2,541,445	2,636,275

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,518,476	1,564,030	1,670,323	1,715,877	1,791,801	1,837,355	1,882,910	1,989,203	2,034,757	2,110,681
1,100～	1,560,029	1,606,829	1,716,031	1,762,832	1,840,834	1,887,635	1,934,435	2,043,637	2,090,438	2,168,440
1,200～	1,601,581	1,649,628	1,761,739	1,809,786	1,889,865	1,937,913	1,985,960	2,098,071	2,146,118	2,226,197
1,300～	1,643,132	1,692,425	1,807,445	1,856,739	1,938,895	1,988,189	2,037,483	2,152,502	2,201,796	2,283,953
1,400～	1,684,685	1,735,225	1,853,153	1,903,694	1,987,928	2,038,468	2,089,009	2,206,937	2,257,477	2,341,712
1,500～	1,726,237	1,778,024	1,898,860	1,950,647	2,036,959	2,088,746	2,140,533	2,261,370	2,313,157	2,399,469
1,600～	1,767,790	1,820,823	1,944,569	1,997,602	2,085,992	2,139,025	2,192,059	2,315,804	2,368,838	2,457,228
1,700～	1,809,341	1,863,621	1,990,275	2,044,555	2,135,022	2,189,302	2,243,582	2,370,236	2,424,516	2,514,983
1,800～	1,850,894	1,906,420	2,035,983	2,091,510	2,184,054	2,239,581	2,295,108	2,424,671	2,480,197	2,572,742
1,900～	1,892,446	1,949,219	2,081,690	2,138,463	2,233,086	2,289,859	2,346,633	2,479,104	2,535,877	2,630,499
2,000～	1,933,998	1,992,017	2,127,397	2,185,417	2,282,117	2,340,137	2,398,157	2,533,537	2,591,557	2,688,257

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,555,874	1,602,550	1,711,461	1,758,137	1,835,931	1,882,607	1,929,283	2,038,194	2,084,871	2,162,664
1,100～	1,597,427	1,645,349	1,757,169	1,805,092	1,884,963	1,932,886	1,980,809	2,092,629	2,140,552	2,220,423
1,200～	1,638,979	1,688,148	1,802,876	1,852,046	1,933,995	1,983,164	2,032,333	2,147,062	2,196,231	2,278,180
1,300～	1,680,530	1,730,945	1,848,583	1,898,998	1,983,025	2,033,441	2,083,857	2,201,494	2,251,910	2,335,936
1,400～	1,722,083	1,773,745	1,894,291	1,945,953	2,032,057	2,083,720	2,135,382	2,255,928	2,307,591	2,393,695
1,500～	1,763,635	1,816,544	1,939,998	1,992,907	2,081,089	2,133,998	2,186,907	2,310,361	2,363,270	2,451,452
1,600～	1,805,188	1,859,343	1,985,706	2,039,862	2,130,121	2,184,277	2,238,433	2,364,796	2,418,951	2,509,211
1,700～	1,846,739	1,902,141	2,031,412	2,086,815	2,179,152	2,234,554	2,289,956	2,419,228	2,474,630	2,566,967
1,800～	1,888,292	1,944,940	2,077,121	2,133,769	2,228,184	2,284,833	2,341,482	2,473,662	2,530,311	2,624,725
1,900～	1,929,844	1,987,739	2,122,828	2,180,723	2,277,215	2,335,111	2,393,006	2,528,095	2,585,990	2,682,483
2,000～	1,971,396	2,030,537	2,168,535	2,227,677	2,326,247	2,385,389	2,444,531	2,582,528	2,641,670	2,740,240

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,593,272	1,641,070	1,752,599	1,800,397	1,880,060	1,927,859	1,975,657	2,087,186	2,134,984	2,214,648
1,100～	1,634,825	1,683,869	1,798,307	1,847,352	1,929,093	1,978,138	2,027,183	2,141,620	2,190,665	2,272,406
1,200～	1,676,377	1,726,668	1,844,014	1,894,306	1,978,124	2,028,416	2,078,707	2,196,053	2,246,345	2,330,164
1,300～	1,717,928	1,769,465	1,889,720	1,941,258	2,027,155	2,078,692	2,130,230	2,250,485	2,302,023	2,387,919
1,400～	1,759,481	1,812,265	1,935,429	1,988,213	2,076,187	2,128,972	2,181,756	2,304,920	2,357,704	2,445,678
1,500～	1,801,033	1,855,063	1,981,136	2,035,167	2,125,218	2,179,249	2,233,280	2,359,353	2,413,384	2,503,435
1,600～	1,842,586	1,897,863	2,026,844	2,082,122	2,174,251	2,229,529	2,284,806	2,413,787	2,469,065	2,561,194
1,700～	1,884,137	1,940,661	2,072,550	2,129,074	2,223,281	2,279,805	2,336,329	2,468,219	2,524,743	2,618,950
1,800～	1,925,690	1,983,460	2,118,259	2,176,029	2,272,314	2,330,084	2,387,855	2,522,653	2,580,424	2,676,709
1,900～	1,967,242	2,026,259	2,163,966	2,222,983	2,321,345	2,380,362	2,439,380	2,577,087	2,636,104	2,734,466
2,000～	2,008,794	2,069,057	2,209,673	2,269,937	2,370,376	2,430,640	2,490,904	2,631,520	2,691,783	2,792,223

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,630,670	1,679,590	1,793,737	1,842,657	1,924,190	1,973,110	2,022,030	2,136,177	2,185,097	2,266,631
1,100～	1,672,223	1,722,389	1,839,445	1,889,611	1,973,223	2,023,389	2,073,556	2,190,612	2,240,778	2,324,389
1,200～	1,713,775	1,765,188	1,885,152	1,936,565	2,022,254	2,073,667	2,125,081	2,245,045	2,296,458	2,382,147
1,300～	1,755,326	1,807,985	1,930,858	1,983,518	2,071,284	2,123,944	2,176,604	2,299,477	2,352,136	2,439,903
1,400～	1,796,879	1,850,785	1,976,566	2,030,473	2,120,317	2,174,223	2,228,129	2,353,911	2,407,817	2,497,661
1,500～	1,838,431	1,893,583	2,022,274	2,077,427	2,169,348	2,224,501	2,279,654	2,408,344	2,463,497	2,555,419
1,600～	1,879,984	1,936,383	2,067,982	2,124,381	2,218,381	2,274,780	2,331,180	2,462,779	2,519,178	2,613,177
1,700～	1,921,535	1,979,181	2,113,688	2,171,334	2,267,411	2,325,057	2,382,703	2,517,210	2,574,856	2,670,933
1,800～	1,963,088	2,021,980	2,159,396	2,218,289	2,316,443	2,375,336	2,434,229	2,571,645	2,630,537	2,728,692
1,900～	2,004,640	2,064,779	2,205,104	2,265,243	2,365,475	2,425,614	2,485,753	2,626,078	2,686,217	2,786,449
2,000～	2,046,192	2,107,577	2,250,811	2,312,196	2,414,506	2,475,892	2,537,278	2,680,511	2,741,897	2,844,206

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,668,069	1,718,111	1,834,875	1,884,917	1,968,321	2,018,363	2,068,405	2,185,170	2,235,212	2,318,615
1,100～	1,709,622	1,760,910	1,880,584	1,931,872	2,017,353	2,068,642	2,119,931	2,239,604	2,290,893	2,376,374
1,200～	1,751,174	1,803,709	1,926,291	1,978,826	2,066,385	2,118,920	2,171,455	2,294,037	2,346,573	2,434,131
1,300～	1,792,725	1,846,506	1,971,997	2,025,779	2,115,415	2,169,197	2,222,979	2,348,469	2,402,251	2,491,887
1,400～	1,834,278	1,889,306	2,017,705	2,072,734	2,164,448	2,219,476	2,274,504	2,402,904	2,457,932	2,549,646
1,500～	1,875,830	1,932,104	2,063,413	2,119,687	2,213,479	2,269,754	2,326,029	2,457,337	2,513,612	2,607,403
1,600～	1,917,383	1,974,904	2,109,121	2,166,642	2,262,511	2,320,033	2,377,554	2,511,771	2,569,293	2,665,162
1,700～	1,958,934	2,017,702	2,154,827	2,213,595	2,311,542	2,370,310	2,429,078	2,566,203	2,624,971	2,722,918
1,800～	2,000,487	2,060,501	2,200,535	2,260,550	2,360,574	2,420,589	2,480,603	2,620,637	2,680,652	2,780,676
1,900～	2,042,039	2,103,300	2,246,242	2,307,504	2,409,606	2,470,867	2,532,128	2,675,071	2,736,332	2,838,434
2,000～	2,083,591	2,146,098	2,291,950	2,354,457	2,458,637	2,521,145	2,583,652	2,729,504	2,792,011	2,896,191

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,705,465	1,756,628	1,876,011	1,927,175	2,012,448	2,063,612	2,114,776	2,234,159	2,285,323	2,370,596
1,100～	1,747,018	1,799,428	1,921,719	1,974,130	2,061,481	2,113,891	2,166,302	2,288,593	2,341,004	2,428,355
1,200～	1,788,570	1,842,227	1,967,427	2,021,084	2,110,512	2,164,169	2,217,826	2,343,026	2,396,683	2,486,112
1,300～	1,830,121	1,885,024	2,013,133	2,068,036	2,159,542	2,214,446	2,269,350	2,397,458	2,452,362	2,543,868
1,400～	1,871,674	1,927,824	2,058,841	2,114,991	2,208,575	2,264,725	2,320,875	2,451,892	2,508,043	2,601,626
1,500～	1,913,226	1,970,622	2,104,548	2,161,945	2,257,606	2,315,003	2,372,400	2,506,326	2,563,722	2,659,384
1,600～	1,954,779	2,013,422	2,150,256	2,208,900	2,306,639	2,365,282	2,423,925	2,560,760	2,619,403	2,717,142
1,700～	1,996,330	2,056,219	2,195,963	2,255,852	2,355,669	2,415,559	2,475,449	2,615,192	2,675,082	2,774,898
1,800～	2,037,883	2,099,019	2,241,671	2,302,807	2,404,701	2,465,838	2,526,974	2,669,626	2,730,763	2,832,657
1,900～	2,079,435	2,141,818	2,287,378	2,349,761	2,453,733	2,516,116	2,578,499	2,724,059	2,786,442	2,890,414
2,000～	2,120,987	2,184,616	2,333,085	2,396,715	2,502,764	2,566,394	2,630,023	2,778,492	2,842,122	2,948,171

花粉発生源対策促進事業 花粉発生源植替え単価表

②税込み単価

搬出材積300m3以上、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,742,864	1,795,149	1,917,150	1,969,436	2,056,579	2,108,865	2,161,151	2,283,151	2,335,437	2,422,580
1,100～	1,784,417	1,837,949	1,962,858	2,016,391	2,105,612	2,159,144	2,212,677	2,337,586	2,391,118	2,480,339
1,200～	1,825,969	1,880,748	2,008,565	2,063,344	2,154,643	2,209,422	2,264,201	2,392,019	2,446,798	2,538,096
1,300～	1,867,520	1,923,545	2,054,272	2,110,297	2,203,673	2,259,699	2,315,724	2,446,451	2,502,476	2,595,852
1,400～	1,909,073	1,966,345	2,099,980	2,157,252	2,252,706	2,309,978	2,367,250	2,500,885	2,558,157	2,653,611
1,500～	1,950,625	2,009,143	2,145,687	2,204,206	2,301,737	2,360,256	2,418,775	2,555,318	2,613,837	2,711,368
1,600～	1,992,178	2,051,943	2,191,395	2,251,161	2,350,770	2,410,535	2,470,300	2,609,753	2,669,518	2,769,127
1,700～	2,033,729	2,094,740	2,237,101	2,298,113	2,399,800	2,460,812	2,521,823	2,664,184	2,725,196	2,826,883
1,800～	2,075,282	2,137,540	2,282,810	2,345,068	2,448,832	2,511,091	2,573,349	2,718,619	2,780,877	2,884,641
1,900～	2,116,834	2,180,339	2,328,517	2,392,022	2,497,864	2,561,369	2,624,874	2,773,052	2,836,557	2,942,399
2,000～	2,158,386	2,223,137	2,374,224	2,438,976	2,546,895	2,611,647	2,676,398	2,827,485	2,892,237	3,000,156

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,183,738	1,219,250	1,302,111	1,337,623	1,396,810	1,432,322	1,467,835	1,550,696	1,586,208	1,645,395
1,100～		1,215,442	1,251,905	1,336,986	1,373,449	1,434,221	1,470,684	1,507,148	1,592,229	1,628,692	1,689,464
1,200～		1,247,147	1,284,561	1,371,861	1,409,276	1,471,633	1,509,047	1,546,462	1,633,762	1,671,176	1,733,534
1,300～		1,278,851	1,317,216	1,406,736	1,445,101	1,509,044	1,547,409	1,585,775	1,675,294	1,713,660	1,777,602
1,400～		1,310,556	1,349,872	1,441,611	1,480,928	1,546,456	1,585,772	1,625,089	1,716,828	1,756,145	1,821,672
1,500～		1,342,260	1,382,527	1,476,486	1,516,753	1,583,866	1,624,134	1,664,402	1,758,360	1,798,628	1,865,741
1,600～		1,373,964	1,415,182	1,511,360	1,552,579	1,621,277	1,662,496	1,703,715	1,799,892	1,841,111	1,909,809
1,700～		1,405,669	1,447,839	1,546,235	1,588,405	1,658,689	1,700,859	1,743,029	1,841,426	1,883,596	1,953,879
1,800～		1,437,373	1,480,494	1,581,110	1,624,231	1,696,100	1,739,221	1,782,342	1,882,958	1,926,079	1,997,948
2,800～	アカマツ	1,754,416	1,807,048	1,929,857	1,982,490	2,070,210	2,122,843	2,175,475	2,298,284	2,350,917	2,438,638
2,900～		1,786,120	1,839,703	1,964,732	2,018,315	2,107,621	2,161,205	2,214,788	2,339,817	2,393,400	2,482,706
3,000～		1,817,824	1,872,358	1,999,606	2,054,141	2,145,032	2,199,567	2,254,101	2,381,349	2,435,884	2,526,775
3,500～		1,976,346	2,035,636	2,173,980	2,233,270	2,332,088	2,391,378	2,450,669	2,589,013	2,648,303	2,747,120
4,000～		2,134,867	2,198,913	2,348,353	2,412,399	2,519,143	2,583,189	2,647,235	2,796,675	2,860,721	2,967,465

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,217,736	1,254,268	1,339,509	1,376,041	1,436,928	1,473,460	1,509,992	1,595,234	1,631,766	1,692,653
1,100～		1,249,440	1,286,923	1,374,384	1,411,867	1,474,339	1,511,822	1,549,305	1,636,766	1,674,249	1,736,721
1,200～		1,281,145	1,319,579	1,409,259	1,447,693	1,511,751	1,550,185	1,588,619	1,678,299	1,716,734	1,780,791
1,300～		1,312,849	1,352,234	1,444,133	1,483,519	1,549,161	1,588,547	1,627,932	1,719,832	1,759,217	1,824,860
1,400～		1,344,554	1,384,890	1,479,009	1,519,346	1,586,573	1,626,910	1,667,246	1,761,365	1,801,702	1,868,930
1,500～		1,376,258	1,417,545	1,513,883	1,555,171	1,623,984	1,665,272	1,706,559	1,802,897	1,844,185	1,912,998
1,600～		1,407,962	1,450,200	1,548,758	1,590,997	1,661,395	1,703,634	1,745,872	1,844,430	1,886,669	1,957,067
1,700～		1,439,667	1,482,857	1,583,633	1,626,823	1,698,807	1,741,997	1,785,187	1,885,963	1,929,153	2,001,137
1,800～		1,471,371	1,515,512	1,618,508	1,662,649	1,736,217	1,780,358	1,824,500	1,927,496	1,971,637	2,045,205
2,800～	アカマツ	1,788,414	1,842,066	1,967,255	2,020,907	2,110,328	2,163,980	2,217,633	2,342,822	2,396,474	2,485,895
2,900～		1,820,118	1,874,721	2,002,129	2,056,733	2,147,739	2,202,342	2,256,946	2,384,354	2,438,958	2,529,964
3,000～		1,851,822	1,907,376	2,037,004	2,092,558	2,185,149	2,240,704	2,296,259	2,425,886	2,481,441	2,574,032
3,500～		2,010,344	2,070,654	2,211,378	2,271,688	2,372,205	2,432,516	2,492,826	2,633,550	2,693,860	2,794,378
4,000～		2,168,865	2,233,930	2,385,751	2,450,817	2,559,260	2,624,326	2,689,392	2,841,213	2,906,279	3,014,722

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,251,734	1,289,286	1,376,907	1,414,459	1,477,046	1,514,598	1,552,150	1,639,771	1,677,323	1,739,910
1,100～		1,283,438	1,321,941	1,411,781	1,450,284	1,514,456	1,552,959	1,591,463	1,681,303	1,719,806	1,783,978
1,200～		1,315,143	1,354,597	1,446,657	1,486,111	1,551,868	1,591,323	1,630,777	1,722,837	1,762,291	1,828,048
1,300～		1,346,847	1,387,252	1,481,531	1,521,937	1,589,279	1,629,684	1,670,090	1,764,369	1,804,774	1,872,117
1,400～		1,378,552	1,419,908	1,516,407	1,557,763	1,626,691	1,668,047	1,709,404	1,805,903	1,847,259	1,916,187
1,500～		1,410,256	1,452,563	1,551,281	1,593,589	1,664,102	1,706,409	1,748,717	1,847,435	1,889,743	1,960,255
1,600～		1,441,960	1,485,218	1,586,156	1,629,414	1,701,512	1,744,771	1,788,030	1,888,967	1,932,226	2,004,324
1,700～		1,473,665	1,517,874	1,621,031	1,665,241	1,738,924	1,783,134	1,827,344	1,930,501	1,974,711	2,048,394
1,800～		1,505,369	1,550,530	1,655,905	1,701,066	1,776,335	1,821,496	1,866,657	1,972,033	2,017,194	2,092,462
2,800～	アカマツ	1,822,412	1,877,084	2,004,653	2,059,325	2,150,446	2,205,118	2,259,790	2,387,359	2,442,032	2,533,152
2,900～		1,854,116	1,909,739	2,039,527	2,095,151	2,187,856	2,243,480	2,299,103	2,428,891	2,484,515	2,577,221
3,000～		1,885,820	1,942,394	2,074,402	2,130,976	2,225,267	2,281,842	2,338,416	2,470,424	2,526,998	2,621,289
3,500～		2,044,342	2,105,672	2,248,776	2,310,106	2,412,323	2,473,653	2,534,984	2,678,088	2,739,418	2,841,635
4,000～		2,202,863	2,268,948	2,423,149	2,489,235	2,599,378	2,665,464	2,731,550	2,885,750	2,951,836	3,061,979

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,285,732	1,324,303	1,414,305	1,452,877	1,517,163	1,555,735	1,594,307	1,684,308	1,722,880	1,787,167
1,100～		1,317,436	1,356,959	1,449,179	1,488,702	1,554,574	1,594,097	1,633,620	1,725,841	1,765,364	1,831,236
1,200～		1,349,141	1,389,615	1,484,055	1,524,529	1,591,986	1,632,460	1,672,934	1,767,374	1,807,848	1,875,305
1,300～		1,380,845	1,422,270	1,518,929	1,560,354	1,629,397	1,670,822	1,712,247	1,808,906	1,850,332	1,919,374
1,400～		1,412,550	1,454,926	1,553,805	1,596,181	1,666,809	1,709,185	1,751,562	1,850,440	1,892,817	1,963,444
1,500～		1,444,254	1,487,581	1,588,679	1,632,007	1,704,219	1,747,547	1,790,874	1,891,972	1,935,300	2,007,513
1,600～		1,475,958	1,520,236	1,623,553	1,667,832	1,741,630	1,785,909	1,830,187	1,933,504	1,977,783	2,051,581
1,700～		1,507,663	1,552,892	1,658,429	1,703,659	1,779,042	1,824,272	1,869,502	1,975,038	2,020,268	2,095,651
1,800～		1,539,367	1,585,548	1,693,303	1,739,484	1,816,453	1,862,634	1,908,815	2,016,570	2,062,751	2,139,720
2,800～	アカマツ	1,856,410	1,912,102	2,042,051	2,097,743	2,190,563	2,246,256	2,301,948	2,431,897	2,487,589	2,580,409
2,900～		1,888,114	1,944,757	2,076,925	2,133,568	2,227,974	2,284,617	2,341,261	2,473,429	2,530,072	2,624,478
3,000～		1,919,818	1,977,412	2,111,799	2,169,394	2,265,385	2,322,979	2,380,574	2,514,961	2,572,556	2,668,547
3,500～		2,078,340	2,140,690	2,286,174	2,348,524	2,452,441	2,514,791	2,577,141	2,722,625	2,784,975	2,888,892
4,000～		2,236,861	2,303,966	2,460,547	2,527,652	2,639,495	2,706,601	2,773,707	2,930,287	2,997,393	3,109,236

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,319,730	1,359,321	1,451,703	1,491,294	1,557,281	1,596,873	1,636,465	1,728,846	1,768,438	1,834,424
1,100～		1,351,434	1,391,977	1,486,577	1,527,120	1,594,692	1,635,235	1,675,778	1,770,378	1,810,921	1,878,493
1,200～		1,383,139	1,424,633	1,521,452	1,562,947	1,632,104	1,673,598	1,715,092	1,811,912	1,853,406	1,922,563
1,300～		1,414,843	1,457,288	1,556,327	1,598,772	1,669,514	1,711,960	1,754,405	1,853,444	1,895,889	1,966,631
1,400～		1,446,548	1,489,944	1,591,202	1,634,599	1,706,926	1,750,323	1,793,719	1,894,977	1,938,374	2,010,701
1,500～		1,478,252	1,522,599	1,626,077	1,670,424	1,744,337	1,788,684	1,833,032	1,936,510	1,980,857	2,054,770
1,600～		1,509,956	1,555,254	1,660,951	1,706,250	1,781,748	1,827,046	1,872,345	1,978,042	2,023,341	2,098,838
1,700～		1,541,661	1,587,910	1,695,827	1,742,076	1,819,159	1,865,409	1,911,659	2,019,575	2,065,825	2,142,908
1,800～		1,573,365	1,620,565	1,730,701	1,777,902	1,856,570	1,903,771	1,950,972	2,061,108	2,108,309	2,186,977
2,800～	アカマツ	1,890,408	1,947,120	2,079,448	2,136,161	2,230,681	2,287,393	2,344,105	2,476,434	2,533,146	2,627,667
2,900～		1,922,112	1,979,775	2,114,323	2,171,986	2,268,092	2,325,755	2,383,418	2,517,966	2,575,630	2,671,735
3,000～		1,953,816	2,012,430	2,149,197	2,207,812	2,305,502	2,364,117	2,422,731	2,559,498	2,618,113	2,715,804
3,500～		2,112,338	2,175,708	2,323,571	2,386,941	2,492,558	2,555,928	2,619,299	2,767,162	2,830,532	2,936,149
4,000～		2,270,859	2,338,984	2,497,944	2,566,070	2,679,613	2,747,739	2,815,865	2,974,825	3,042,951	3,156,494

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,353,728	1,394,339	1,489,100	1,529,712	1,597,399	1,638,010	1,678,622	1,773,383	1,813,995	1,881,681
1,100～		1,385,432	1,426,994	1,523,975	1,565,538	1,634,809	1,676,372	1,717,935	1,814,915	1,856,478	1,925,750
1,200～		1,417,137	1,459,651	1,558,850	1,601,364	1,672,221	1,714,735	1,757,249	1,856,449	1,898,963	1,969,820
1,300～		1,448,841	1,492,306	1,593,725	1,637,190	1,709,632	1,753,097	1,796,562	1,897,981	1,941,446	2,013,888
1,400～		1,480,546	1,524,962	1,628,600	1,673,016	1,747,044	1,791,460	1,835,877	1,939,515	1,983,931	2,057,958
1,500～		1,512,250	1,557,617	1,663,475	1,708,842	1,784,455	1,829,822	1,875,190	1,981,047	2,026,415	2,102,027
1,600～		1,543,954	1,590,272	1,698,349	1,744,668	1,821,865	1,868,184	1,914,502	2,022,579	2,068,898	2,146,096
1,700～		1,575,659	1,622,928	1,733,224	1,780,494	1,859,277	1,906,547	1,953,817	2,064,113	2,111,383	2,190,166
1,800～		1,607,363	1,655,583	1,768,099	1,816,320	1,896,688	1,944,909	1,993,130	2,105,645	2,153,866	2,234,234
2,800～	アカマツ	1,924,406	1,982,138	2,116,846	2,174,578	2,270,799	2,328,531	2,386,263	2,520,971	2,578,704	2,674,924
2,900～		1,956,110	2,014,793	2,151,721	2,210,404	2,308,209	2,366,893	2,425,576	2,562,504	2,621,187	2,718,992
3,000～		1,987,814	2,047,448	2,186,595	2,246,229	2,345,620	2,405,254	2,464,889	2,604,036	2,663,670	2,763,061
3,500～		2,146,336	2,210,726	2,360,969	2,425,359	2,532,676	2,597,066	2,661,456	2,811,700	2,876,090	2,983,407
4,000～		2,304,857	2,374,002	2,535,342	2,604,488	2,719,731	2,788,876	2,858,022	3,019,362	3,088,508	3,203,751

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,387,726	1,429,357	1,526,498	1,568,130	1,637,516	1,679,148	1,720,780	1,817,921	1,859,552	1,928,939
1,100～		1,419,430	1,462,012	1,561,373	1,603,955	1,674,927	1,717,510	1,760,093	1,859,453	1,902,036	1,973,007
1,200～		1,451,135	1,494,669	1,596,248	1,639,782	1,712,339	1,755,873	1,799,407	1,900,986	1,944,520	2,017,077
1,300～		1,482,839	1,527,324	1,631,122	1,675,608	1,749,750	1,794,235	1,838,720	1,942,519	1,987,004	2,061,146
1,400～		1,514,544	1,559,980	1,665,998	1,711,434	1,787,161	1,832,598	1,878,034	1,984,052	2,029,488	2,105,216
1,500～		1,546,248	1,592,635	1,700,872	1,747,260	1,824,572	1,870,960	1,917,347	2,025,584	2,071,972	2,149,284
1,600～		1,577,952	1,625,290	1,735,747	1,783,085	1,861,983	1,909,321	1,956,660	2,067,117	2,114,455	2,193,353
1,700～		1,609,657	1,657,946	1,770,622	1,818,912	1,899,395	1,947,684	1,995,974	2,108,650	2,156,940	2,237,423
1,800～		1,641,361	1,690,601	1,805,497	1,854,737	1,936,805	1,986,046	2,035,287	2,150,182	2,199,423	2,281,491
2,800～	アカマツ	1,958,404	2,017,156	2,154,244	2,212,996	2,310,916	2,369,668	2,428,420	2,565,509	2,624,261	2,722,181
2,900～		1,990,108	2,049,811	2,189,118	2,248,822	2,348,327	2,408,030	2,467,733	2,607,041	2,666,744	2,766,250
3,000～		2,021,812	2,082,466	2,223,993	2,284,647	2,385,738	2,446,392	2,507,046	2,648,573	2,709,228	2,810,318
3,500～		2,180,334	2,245,744	2,398,367	2,463,777	2,572,794	2,638,204	2,703,614	2,856,237	2,921,647	3,030,664
4,000～		2,338,855	2,409,020	2,572,740	2,642,906	2,759,848	2,830,014	2,900,180	3,063,900	3,134,065	3,251,008

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,421,724	1,464,375	1,563,896	1,606,548	1,677,634	1,720,286	1,762,937	1,862,458	1,905,110	1,976,196
1,100～		1,453,428	1,497,030	1,598,770	1,642,373	1,715,045	1,758,647	1,802,250	1,903,990	1,947,593	2,020,264
1,200～		1,485,133	1,529,686	1,633,646	1,678,200	1,752,456	1,797,010	1,841,564	1,945,524	1,990,078	2,064,334
1,300～		1,516,837	1,562,342	1,668,520	1,714,025	1,789,867	1,835,372	1,880,877	1,987,056	2,032,561	2,108,403
1,400～		1,548,542	1,594,998	1,703,396	1,749,852	1,827,279	1,873,735	1,920,192	2,028,590	2,075,046	2,152,473
1,500～		1,580,246	1,627,653	1,738,270	1,785,677	1,864,690	1,912,097	1,959,505	2,070,122	2,117,529	2,196,541
1,600～		1,611,950	1,660,308	1,773,145	1,821,503	1,902,101	1,950,459	1,998,818	2,111,654	2,160,013	2,240,610
1,700～		1,643,655	1,692,964	1,808,020	1,857,330	1,939,512	1,988,822	2,038,132	2,153,188	2,202,497	2,284,680
1,800～		1,675,359	1,725,619	1,842,894	1,893,155	1,976,923	2,027,184	2,077,445	2,194,720	2,244,981	2,328,749
2,800～	アカマツ	1,992,402	2,052,174	2,191,642	2,251,414	2,351,034	2,410,806	2,470,578	2,610,046	2,669,818	2,769,438
2,900～		2,024,106	2,084,829	2,226,516	2,287,239	2,388,445	2,449,168	2,509,891	2,651,578	2,712,302	2,813,507
3,000～		2,055,810	2,117,484	2,261,391	2,323,065	2,425,855	2,487,530	2,549,204	2,693,111	2,754,785	2,857,575
3,500～		2,214,332	2,280,761	2,435,765	2,502,195	2,612,911	2,679,341	2,745,771	2,900,774	2,967,204	3,077,921
4,000～		2,372,853	2,444,038	2,610,138	2,681,323	2,799,966	2,871,152	2,942,337	3,108,437	3,179,623	3,298,265

※カラマツは1,800本/㎡を上限、アカマツは2,800本/㎡を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,455,723	1,499,394	1,601,295	1,644,966	1,717,753	1,761,424	1,805,096	1,906,997	1,950,668	2,023,454
1,100～		1,487,427	1,532,049	1,636,169	1,680,792	1,755,163	1,799,786	1,844,409	1,948,529	1,993,152	2,067,523
1,200～		1,519,132	1,564,705	1,671,045	1,716,619	1,792,575	1,838,149	1,883,723	1,990,062	2,035,636	2,111,593
1,300～		1,550,836	1,597,361	1,705,919	1,752,444	1,829,986	1,876,511	1,923,036	2,031,595	2,078,120	2,155,662
1,400～		1,582,541	1,630,017	1,740,795	1,788,271	1,867,398	1,914,874	1,962,350	2,073,128	2,120,604	2,199,731
1,500～		1,614,245	1,662,672	1,775,669	1,824,096	1,904,809	1,953,236	2,001,663	2,114,660	2,163,088	2,243,800
1,600～		1,645,949	1,695,327	1,810,543	1,859,922	1,942,219	1,991,598	2,040,976	2,156,193	2,205,571	2,287,869
1,700～		1,677,654	1,727,983	1,845,419	1,895,749	1,979,631	2,029,961	2,080,290	2,197,726	2,248,056	2,331,939
1,800～		1,709,358	1,760,638	1,880,293	1,931,574	2,017,042	2,068,323	2,119,603	2,239,258	2,290,539	2,376,007
2,800～	アカマツ	2,026,401	2,087,193	2,229,041	2,289,833	2,391,153	2,451,945	2,512,737	2,654,585	2,715,377	2,816,697
2,900～		2,058,105	2,119,848	2,263,915	2,325,658	2,428,563	2,490,307	2,552,050	2,696,117	2,757,860	2,860,765
3,000～		2,089,809	2,152,503	2,298,789	2,361,484	2,465,974	2,528,668	2,591,363	2,737,649	2,800,344	2,904,834
3,500～		2,248,331	2,315,780	2,473,164	2,540,614	2,653,030	2,720,480	2,787,930	2,945,313	3,012,763	3,125,180
4,000～		2,406,852	2,479,057	2,647,537	2,719,742	2,840,085	2,912,290	2,984,496	3,152,976	3,225,181	3,345,524

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	カラマツ	1,489,720	1,534,411	1,638,692	1,683,383	1,757,869	1,802,561	1,847,252	1,951,533	1,996,224	2,070,710
1,100～		1,521,424	1,567,066	1,673,566	1,719,209	1,795,280	1,840,923	1,886,565	1,993,065	2,038,708	2,114,779
1,200～		1,553,129	1,599,722	1,708,441	1,755,035	1,832,692	1,879,286	1,925,879	2,034,598	2,081,192	2,158,849
1,300～		1,584,833	1,632,377	1,743,316	1,790,861	1,870,102	1,917,647	1,965,192	2,076,131	2,123,676	2,202,917
1,400～		1,616,538	1,665,034	1,778,191	1,826,687	1,907,514	1,956,010	2,004,507	2,117,664	2,166,160	2,246,987
1,500～		1,648,242	1,697,689	1,813,066	1,862,513	1,944,925	1,994,372	2,043,820	2,159,197	2,208,644	2,291,056
1,600～		1,679,946	1,730,344	1,847,940	1,898,338	1,982,336	2,032,734	2,083,133	2,200,729	2,251,127	2,335,124
1,700～		1,711,651	1,763,000	1,882,816	1,934,165	2,019,748	2,071,097	2,122,447	2,242,262	2,293,612	2,379,194
1,800～		1,743,355	1,795,655	1,917,690	1,969,991	2,057,158	2,109,459	2,161,760	2,283,795	2,336,095	2,423,263
2,800～	アカマツ	2,060,398	2,122,209	2,266,437	2,328,249	2,431,269	2,493,081	2,554,893	2,699,121	2,760,933	2,863,953
2,900～		2,092,102	2,154,865	2,301,312	2,364,075	2,468,680	2,531,443	2,594,206	2,740,653	2,803,416	2,908,021
3,000～		2,123,806	2,187,520	2,336,186	2,399,900	2,506,091	2,569,805	2,633,519	2,782,185	2,845,900	2,952,090
3,500～		2,282,328	2,350,797	2,510,560	2,579,030	2,693,147	2,761,616	2,830,086	2,989,849	3,058,319	3,172,435
4,000～		2,440,849	2,514,074	2,684,933	2,758,159	2,880,201	2,953,427	3,026,652	3,197,512	3,270,737	3,392,780

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積300m3以上、コンテナ苗木植栽（カラマツ、アカマツ）

間接費率 植栽本数	樹種	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000 ～	カラマツ	1,523,719	1,569,430	1,676,090	1,721,802	1,797,988	1,843,699	1,889,411	1,996,071	2,041,783	2,117,969
1,100 ～		1,555,423	1,602,085	1,710,965	1,757,627	1,835,399	1,882,061	1,928,724	2,037,604	2,084,266	2,162,037
1,200 ～		1,587,128	1,634,741	1,745,840	1,793,454	1,872,811	1,920,424	1,968,038	2,079,137	2,126,751	2,206,107
1,300 ～		1,618,832	1,667,396	1,780,715	1,829,280	1,910,221	1,958,786	2,007,351	2,120,669	2,169,234	2,250,176
1,400 ～		1,650,537	1,700,053	1,815,590	1,865,106	1,947,633	1,997,149	2,046,665	2,162,203	2,211,719	2,294,246
1,500 ～		1,682,241	1,732,708	1,850,465	1,900,932	1,985,044	2,035,511	2,085,978	2,203,735	2,254,202	2,338,314
1,600 ～		1,713,945	1,765,363	1,885,339	1,936,757	2,022,455	2,073,873	2,125,291	2,245,267	2,296,686	2,382,383
1,700 ～		1,745,650	1,798,019	1,920,215	1,972,584	2,059,867	2,112,236	2,164,606	2,286,801	2,339,171	2,426,453
1,800 ～		1,777,354	1,830,674	1,955,089	2,008,410	2,097,277	2,150,598	2,203,918	2,328,333	2,381,654	2,470,522
2,800 ～	アカマツ	2,094,397	2,157,228	2,303,836	2,366,668	2,471,388	2,534,220	2,597,052	2,743,660	2,806,491	2,911,211
2,900 ～		2,126,101	2,189,884	2,338,711	2,402,494	2,508,799	2,572,582	2,636,365	2,785,192	2,848,975	2,955,280
3,000 ～		2,157,805	2,222,539	2,373,585	2,438,319	2,546,209	2,610,944	2,675,678	2,826,724	2,891,458	2,999,348
3,500 ～		2,316,327	2,385,816	2,547,959	2,617,449	2,733,265	2,802,755	2,872,245	3,034,388	3,103,878	3,219,694
4,000 ～		2,474,848	2,549,093	2,722,332	2,796,578	2,920,320	2,994,566	3,068,811	3,242,050	3,316,296	3,440,038

※カラマツは1,800本/畝を上限、アカマツは2,800本/畝を下限とする。

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積200m3以上～210m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,244,442	1,281,775	1,368,886	1,406,219	1,468,441	1,505,774	1,543,108	1,630,219	1,667,552	1,729,774
1,100～	1,282,217	1,320,683	1,410,438	1,448,905	1,513,016	1,551,482	1,589,949	1,679,704	1,718,170	1,782,281
1,200～	1,319,992	1,359,591	1,451,991	1,491,590	1,557,590	1,597,190	1,636,790	1,729,189	1,768,789	1,834,788
1,300～	1,357,766	1,398,498	1,493,542	1,534,275	1,602,163	1,642,896	1,683,629	1,778,673	1,819,406	1,887,294
1,400～	1,395,541	1,437,407	1,535,095	1,576,961	1,646,738	1,688,604	1,730,470	1,828,158	1,870,024	1,939,801
1,500～	1,433,316	1,476,315	1,576,647	1,619,647	1,691,312	1,734,312	1,777,311	1,877,643	1,920,643	1,992,309
1,600～	1,471,091	1,515,223	1,618,200	1,662,332	1,735,887	1,780,020	1,824,152	1,927,129	1,971,261	2,044,816
1,700～	1,508,865	1,554,130	1,659,751	1,705,017	1,780,460	1,825,726	1,870,992	1,976,613	2,021,879	2,097,322
1,800～	1,546,640	1,593,039	1,701,304	1,747,703	1,825,035	1,871,434	1,917,833	2,026,098	2,072,497	2,149,829
1,900～	1,584,415	1,631,947	1,742,856	1,790,388	1,869,609	1,917,142	1,964,674	2,075,583	2,123,116	2,202,336
2,000～	1,622,189	1,670,854	1,784,407	1,833,073	1,914,183	1,962,848	2,011,514	2,125,067	2,173,733	2,254,842

搬出材積210m3以上～220m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,278,440	1,316,793	1,406,284	1,444,637	1,508,559	1,546,912	1,585,265	1,674,756	1,713,109	1,777,031
1,100～	1,316,215	1,355,701	1,447,836	1,487,322	1,553,133	1,592,620	1,632,106	1,724,241	1,763,728	1,829,538
1,200～	1,353,990	1,394,609	1,489,389	1,530,008	1,597,708	1,638,327	1,678,947	1,773,726	1,814,346	1,882,046
1,300～	1,391,764	1,433,516	1,530,940	1,572,693	1,642,281	1,684,034	1,725,787	1,823,210	1,864,963	1,934,551
1,400～	1,429,539	1,472,425	1,572,492	1,615,379	1,686,856	1,729,742	1,772,628	1,872,696	1,915,582	1,987,059
1,500～	1,467,314	1,511,333	1,614,045	1,658,064	1,731,430	1,775,449	1,819,469	1,922,181	1,966,200	2,039,566
1,600～	1,505,089	1,550,241	1,655,597	1,700,750	1,776,005	1,821,157	1,866,310	1,971,666	2,016,819	2,092,073
1,700～	1,542,863	1,589,148	1,697,149	1,743,435	1,820,578	1,866,864	1,913,150	2,021,150	2,067,436	2,144,579
1,800～	1,580,638	1,628,057	1,738,701	1,786,120	1,865,152	1,912,571	1,959,991	2,070,635	2,118,054	2,197,086
1,900～	1,618,413	1,666,965	1,780,254	1,828,806	1,909,727	1,958,279	2,006,832	2,120,121	2,168,673	2,249,594
2,000～	1,656,187	1,705,872	1,821,805	1,871,491	1,954,300	2,003,986	2,053,671	2,169,604	2,219,290	2,302,099

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積220m3以上～230m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,312,438	1,351,811	1,443,681	1,483,054	1,548,676	1,588,049	1,627,423	1,719,293	1,758,666	1,824,288
1,100～	1,350,213	1,390,719	1,485,234	1,525,740	1,593,251	1,633,757	1,674,264	1,768,779	1,809,285	1,876,796
1,200～	1,387,988	1,429,627	1,526,786	1,568,426	1,637,825	1,679,465	1,721,105	1,818,264	1,859,903	1,929,303
1,300～	1,425,762	1,468,534	1,568,338	1,611,111	1,682,399	1,725,172	1,767,944	1,867,748	1,910,521	1,981,809
1,400～	1,463,537	1,507,443	1,609,890	1,653,796	1,726,973	1,770,879	1,814,785	1,917,233	1,961,139	2,034,316
1,500～	1,501,312	1,546,351	1,651,443	1,696,482	1,771,548	1,816,587	1,861,626	1,966,718	2,011,758	2,086,823
1,600～	1,539,087	1,585,259	1,692,995	1,739,168	1,816,122	1,862,295	1,908,467	2,016,203	2,062,376	2,139,330
1,700～	1,576,861	1,624,166	1,734,547	1,781,852	1,860,695	1,908,001	1,955,307	2,065,687	2,112,993	2,191,836
1,800～	1,614,636	1,663,075	1,776,099	1,824,538	1,905,270	1,953,709	2,002,148	2,115,173	2,163,612	2,244,344
1,900～	1,652,411	1,701,983	1,817,652	1,867,224	1,949,844	1,999,417	2,048,989	2,164,658	2,214,230	2,296,851
2,000～	1,690,185	1,740,890	1,859,203	1,909,909	1,994,418	2,045,123	2,095,829	2,214,142	2,264,847	2,349,357

搬出材積230m3以上～240m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,346,436	1,386,829	1,481,079	1,521,472	1,588,794	1,629,187	1,669,580	1,763,831	1,804,224	1,871,546
1,100～	1,384,211	1,425,737	1,522,632	1,564,158	1,633,368	1,674,895	1,716,421	1,813,316	1,854,842	1,924,053
1,200～	1,421,986	1,464,645	1,564,184	1,606,844	1,677,943	1,720,603	1,763,262	1,862,801	1,905,461	1,976,560
1,300～	1,459,760	1,503,552	1,605,736	1,649,528	1,722,516	1,766,309	1,810,102	1,912,285	1,956,078	2,029,066
1,400～	1,497,535	1,542,461	1,647,288	1,692,214	1,767,091	1,812,017	1,856,943	1,961,770	2,006,696	2,081,573
1,500～	1,535,310	1,581,369	1,688,841	1,734,900	1,811,665	1,857,725	1,903,784	2,011,256	2,057,315	2,134,080
1,600～	1,573,085	1,620,277	1,730,393	1,777,586	1,856,240	1,903,432	1,950,625	2,060,741	2,107,933	2,186,588
1,700～	1,610,859	1,659,184	1,771,944	1,820,270	1,900,813	1,949,139	1,997,465	2,110,225	2,158,551	2,239,094
1,800～	1,648,634	1,698,093	1,813,497	1,862,956	1,945,388	1,994,847	2,044,306	2,159,710	2,209,169	2,291,601
1,900～	1,686,409	1,737,001	1,855,049	1,905,642	1,989,962	2,040,554	2,091,147	2,209,195	2,259,788	2,344,108
2,000～	1,724,183	1,775,908	1,896,601	1,948,326	2,034,535	2,086,261	2,137,986	2,258,679	2,310,405	2,396,614

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積240m3以上～250m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,380,434	1,421,847	1,518,477	1,559,890	1,628,912	1,670,325	1,711,738	1,808,368	1,849,781	1,918,803
1,100～	1,418,209	1,460,755	1,560,029	1,602,576	1,673,486	1,716,032	1,758,579	1,857,853	1,900,400	1,971,310
1,200～	1,455,984	1,499,663	1,601,582	1,645,261	1,718,061	1,761,740	1,805,420	1,907,339	1,951,018	2,023,817
1,300～	1,493,758	1,538,570	1,643,133	1,687,946	1,762,634	1,807,447	1,852,259	1,956,822	2,001,635	2,076,323
1,400～	1,531,533	1,577,478	1,684,686	1,730,632	1,807,208	1,853,154	1,899,100	2,006,308	2,052,254	2,128,830
1,500～	1,569,308	1,616,387	1,726,238	1,773,318	1,851,783	1,898,862	1,945,941	2,055,793	2,102,872	2,181,338
1,600～	1,607,083	1,655,295	1,767,791	1,816,003	1,896,357	1,944,570	1,992,782	2,105,278	2,153,491	2,233,845
1,700～	1,644,857	1,694,202	1,809,342	1,858,688	1,940,931	1,990,276	2,039,622	2,154,762	2,204,108	2,286,351
1,800～	1,682,632	1,733,110	1,850,895	1,901,374	1,985,505	2,035,984	2,086,463	2,204,247	2,254,726	2,338,858
1,900～	1,720,407	1,772,019	1,892,447	1,944,059	2,030,080	2,081,692	2,133,304	2,253,733	2,305,345	2,391,365
2,000～	1,758,181	1,810,926	1,933,999	1,986,744	2,074,653	2,127,399	2,180,144	2,303,217	2,355,962	2,443,871

搬出材積250m3以上～260m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,414,432	1,456,864	1,555,875	1,598,308	1,669,029	1,711,462	1,753,895	1,852,905	1,895,338	1,966,060
1,100～	1,452,207	1,495,773	1,597,427	1,640,993	1,713,604	1,757,170	1,800,736	1,902,391	1,945,957	2,018,567
1,200～	1,489,982	1,534,681	1,638,980	1,683,679	1,758,178	1,802,878	1,847,577	1,951,876	1,996,575	2,071,074
1,300～	1,527,756	1,573,588	1,680,531	1,726,364	1,802,752	1,848,584	1,894,417	2,001,360	2,047,193	2,123,580
1,400～	1,565,531	1,612,496	1,722,084	1,769,050	1,847,326	1,894,292	1,941,258	2,050,845	2,097,811	2,176,088
1,500～	1,603,306	1,651,405	1,763,636	1,811,735	1,891,901	1,940,000	1,988,099	2,100,330	2,148,430	2,228,595
1,600～	1,641,081	1,690,313	1,805,189	1,854,421	1,936,475	1,985,708	2,034,940	2,149,816	2,199,048	2,281,102
1,700～	1,678,855	1,729,220	1,846,740	1,897,106	1,981,048	2,031,414	2,081,780	2,199,300	2,249,665	2,333,608
1,800～	1,716,630	1,768,128	1,888,293	1,939,791	2,025,623	2,077,122	2,128,621	2,248,785	2,300,284	2,386,115
1,900～	1,754,405	1,807,037	1,929,845	1,982,477	2,070,197	2,122,830	2,175,462	2,298,270	2,350,902	2,438,622
2,000～	1,792,179	1,845,944	1,971,396	2,025,162	2,114,771	2,168,536	2,222,301	2,347,754	2,401,519	2,491,128

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積260m3以上～270m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,448,430	1,491,882	1,593,273	1,636,725	1,709,147	1,752,600	1,796,053	1,897,443	1,940,896	2,013,317
1,100～	1,486,205	1,530,791	1,634,825	1,679,411	1,753,721	1,798,308	1,842,894	1,946,928	1,991,514	2,065,824
1,200～	1,523,980	1,569,699	1,676,378	1,722,097	1,798,296	1,844,015	1,889,735	1,996,413	2,042,133	2,118,332
1,300～	1,561,754	1,608,606	1,717,929	1,764,782	1,842,869	1,889,722	1,936,574	2,045,897	2,092,750	2,170,838
1,400～	1,599,529	1,647,514	1,759,481	1,807,467	1,887,444	1,935,430	1,983,415	2,095,382	2,143,368	2,223,345
1,500～	1,637,304	1,686,423	1,801,034	1,850,153	1,932,018	1,981,137	2,030,256	2,144,868	2,193,987	2,275,852
1,600～	1,675,079	1,725,331	1,842,586	1,892,839	1,976,593	2,026,845	2,077,097	2,194,353	2,244,605	2,328,359
1,700～	1,712,853	1,764,238	1,884,138	1,935,523	2,021,166	2,072,552	2,123,937	2,243,837	2,295,223	2,380,865
1,800～	1,750,628	1,803,146	1,925,690	1,978,209	2,065,741	2,118,259	2,170,778	2,293,322	2,345,841	2,433,372
1,900～	1,788,403	1,842,055	1,967,243	2,020,895	2,110,315	2,163,967	2,217,619	2,342,807	2,396,460	2,485,880
2,000～	1,826,177	1,880,962	2,008,794	2,063,580	2,154,888	2,209,674	2,264,459	2,392,291	2,447,077	2,538,386

搬出材積270m3以上～280m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,482,428	1,526,900	1,630,670	1,675,143	1,749,265	1,793,737	1,838,210	1,941,980	1,986,453	2,060,574
1,100～	1,520,203	1,565,809	1,672,223	1,717,829	1,793,839	1,839,445	1,885,051	1,991,465	2,037,072	2,113,082
1,200～	1,557,978	1,604,717	1,713,775	1,760,515	1,838,414	1,885,153	1,931,892	2,040,951	2,087,690	2,165,589
1,300～	1,595,752	1,643,624	1,755,327	1,803,199	1,882,987	1,930,859	1,978,732	2,090,435	2,138,307	2,218,095
1,400～	1,633,527	1,682,532	1,796,879	1,845,885	1,927,561	1,976,567	2,025,573	2,139,920	2,188,926	2,270,602
1,500～	1,671,302	1,721,441	1,838,432	1,888,571	1,972,136	2,022,275	2,072,414	2,189,405	2,239,544	2,323,109
1,600～	1,709,077	1,760,349	1,879,984	1,931,257	2,016,710	2,067,983	2,119,255	2,238,890	2,290,163	2,375,617
1,700～	1,746,851	1,799,256	1,921,536	1,973,941	2,061,284	2,113,689	2,166,095	2,288,374	2,340,780	2,428,122
1,800～	1,784,626	1,838,164	1,963,088	2,016,627	2,105,858	2,159,397	2,212,936	2,337,860	2,391,398	2,480,630
1,900～	1,822,401	1,877,073	2,004,641	2,059,313	2,150,433	2,205,105	2,259,777	2,387,345	2,442,017	2,533,137
2,000～	1,860,175	1,915,980	2,046,192	2,101,997	2,195,006	2,250,811	2,306,617	2,436,829	2,492,634	2,585,643

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積280m3以上～290m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,516,427	1,561,919	1,668,069	1,713,562	1,789,383	1,834,876	1,880,369	1,986,519	2,032,012	2,107,833
1,100～	1,554,202	1,600,828	1,709,622	1,756,248	1,833,958	1,880,584	1,927,210	2,036,004	2,082,630	2,160,340
1,200～	1,591,977	1,639,736	1,751,174	1,798,934	1,878,532	1,926,292	1,974,051	2,085,489	2,133,249	2,212,848
1,300～	1,629,751	1,678,643	1,792,726	1,841,618	1,923,106	1,971,998	2,020,891	2,134,973	2,183,866	2,265,353
1,400～	1,667,526	1,717,551	1,834,278	1,884,304	1,967,680	2,017,706	2,067,732	2,184,459	2,234,484	2,317,861
1,500～	1,705,301	1,756,460	1,875,831	1,926,990	2,012,255	2,063,414	2,114,573	2,233,944	2,285,103	2,370,368
1,600～	1,743,076	1,795,368	1,917,383	1,969,675	2,056,829	2,109,121	2,161,414	2,283,429	2,335,721	2,422,875
1,700～	1,780,850	1,834,275	1,958,935	2,012,360	2,101,403	2,154,828	2,208,254	2,332,913	2,386,339	2,475,381
1,800～	1,818,625	1,873,183	2,000,487	2,055,046	2,145,977	2,200,536	2,255,095	2,382,398	2,436,957	2,527,888
1,900～	1,856,400	1,912,092	2,042,040	2,097,732	2,190,552	2,246,244	2,301,936	2,431,884	2,487,576	2,580,396
2,000～	1,894,174	1,950,999	2,083,591	2,140,416	2,235,125	2,291,950	2,348,775	2,481,367	2,538,193	2,632,901

搬出材積290m3以上～300m3未満、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000～	1,550,424	1,596,936	1,705,466	1,751,979	1,829,500	1,876,013	1,922,525	2,031,055	2,077,568	2,155,089
1,100～	1,588,199	1,635,844	1,747,018	1,794,664	1,874,074	1,921,720	1,969,366	2,080,540	2,128,186	2,207,596
1,200～	1,625,974	1,674,753	1,788,571	1,837,350	1,918,649	1,967,428	2,016,207	2,130,025	2,178,805	2,260,103
1,300～	1,663,748	1,713,660	1,830,122	1,880,035	1,963,222	2,013,135	2,063,047	2,179,509	2,229,422	2,312,609
1,400～	1,701,523	1,752,568	1,871,675	1,922,720	2,007,797	2,058,842	2,109,888	2,228,995	2,280,040	2,365,116
1,500～	1,739,298	1,791,476	1,913,227	1,965,406	2,052,371	2,104,550	2,156,729	2,278,480	2,330,659	2,417,624
1,600～	1,777,073	1,830,385	1,954,780	2,008,092	2,096,946	2,150,258	2,203,570	2,327,965	2,381,277	2,470,131
1,700～	1,814,847	1,869,292	1,996,331	2,050,777	2,141,519	2,195,964	2,250,410	2,377,449	2,431,894	2,522,637
1,800～	1,852,622	1,908,200	2,037,884	2,093,462	2,186,093	2,241,672	2,297,251	2,426,934	2,482,513	2,575,144
1,900～	1,890,397	1,947,108	2,079,436	2,136,148	2,230,668	2,287,380	2,344,092	2,476,420	2,533,131	2,627,651
2,000～	1,928,171	1,986,016	2,120,988	2,178,833	2,275,241	2,333,086	2,390,932	2,525,904	2,583,749	2,680,157

花粉発生源対策促進事業 花粉発生源植替え単価表

③原則課税事業者単価（税抜き）

搬出材積300m3以上、コンテナ苗木植栽（スギ(花粉症対策品種)）

間接費率 植栽本数	一般	3%	10%	13%	18%	21%	24%	31%	34%	39%
1,000 ～	1,584,423	1,631,955	1,742,865	1,790,397	1,869,619	1,917,151	1,964,684	2,075,594	2,123,126	2,202,347
1,100 ～	1,622,198	1,670,863	1,784,417	1,833,083	1,914,193	1,962,859	2,011,525	2,125,079	2,173,745	2,254,855
1,200 ～	1,659,973	1,709,772	1,825,970	1,875,769	1,958,768	2,008,567	2,058,366	2,174,564	2,224,363	2,307,362
1,300 ～	1,697,747	1,748,679	1,867,521	1,918,454	2,003,341	2,054,273	2,105,206	2,224,048	2,274,980	2,359,868
1,400 ～	1,735,522	1,787,587	1,909,074	1,961,139	2,047,915	2,099,981	2,152,047	2,273,533	2,325,599	2,412,375
1,500 ～	1,773,297	1,826,495	1,950,626	2,003,825	2,092,490	2,145,689	2,198,888	2,323,019	2,376,217	2,464,882
1,600 ～	1,811,072	1,865,404	1,992,179	2,046,511	2,137,064	2,191,397	2,245,729	2,372,504	2,426,836	2,517,390
1,700 ～	1,848,846	1,904,311	2,033,730	2,089,195	2,181,638	2,237,103	2,292,569	2,421,988	2,477,453	2,569,895
1,800 ～	1,886,621	1,943,219	2,075,283	2,131,881	2,226,212	2,282,811	2,339,410	2,471,473	2,528,072	2,622,403
1,900 ～	1,924,396	1,982,127	2,116,835	2,174,567	2,270,787	2,328,519	2,386,251	2,520,958	2,578,690	2,674,910
2,000 ～	1,962,170	2,021,035	2,158,387	2,217,252	2,315,360	2,374,225	2,433,090	2,570,442	2,629,307	2,727,416